
AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

Name of Work: Repair works like filling pot holes, fixing of retro reflective board at exit gate and 
road marking on roads in NSM, Azadpur 

  
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
INDEX 

 
 

S. No. Description Page No. 

1. NOTICE OF E-TENDERING 1 

2. Notice Inviting Tenders (PWD-6) 2 

3. Item Rate Tenders (PWD-8) 5 

4. Correction Slip 16 

5 Schedule of Quantities 17 

 
This NIT contains 18 pages marked as Sl. No. 1 to 17 
 
 
 
        

Executive Engineer, 
APMC, AZADPUR 



 

 

- 1 -
 

AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
 
Date of release of tender through e-procurement solution: 27/08/2018 
 
Further details can be seen at website https://govtprocurement.delhi.gov.in  

Executive Engineer, 
APMC, AZADPUR 

 

 
NOTICE OF E-TENDERING 

 

  

            Item rate e-tenders are invited for the under mentioned works on behalf of Secretary, Agricultural 
Produce Marketing Committee, Azadpur and opened online in the office of Secretary, APMC, Azadpur. 
 

     

S.No. Tender ID Name of Work Estimated Cost/ 
Earnest money 
(In Rupees) 

Last Date/ Time of 
Receipt of Tenders 

1 2018_DAMB_ Renovation of 7 Nos. 
Existing Piaos at NSM 
Azadpur 

Rs. 24,85,768/- 
Rs. 49800/- 

 

10/09/2018      
upto 1300Hrs. 

2 2018_DAMB_ Repair and Re-
Construction of Steps 
with RCC and providing 
and Fixing steel buffer 
at Fruit and Vegetable 
Market 

Rs. 23,52,786/- 
Rs. 47100/- 

 

10/09/2018      
upto 1300Hrs. 

3 2018_DAMB_ Repair works like filling 
pot holes, fixing of retro 
reflective board at exit 
gate and road marking 
on roads in NSM, 
Azadpur 

21,04,025/-   
42100/- 

10/09/2018      
upto 1300Hrs. 

4 2018_DAMB_ Construction of 
boundary wall at exit 
road along with closing 
repair of boundary wall 
at entry road and 
Bharolla Road in NSM, 
Azadpur 

Rs. 19,33,851/- 
Rs. 38700/- 

 

10/09/2018      
upto 1300Hrs. 

5 2018_DAMB_ Procurement of 
Maintenance Material 
for NSM, Azadpur 

10,54,970/-   
21100/- 

10/09/2018      
upto 1300Hrs. 
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P.W.D. – 6 

NOTICE INVITING TENDER 
 
 Sealed item rate e-tenders are invited for the under mentioned work on behalf of Secretary, 
Agricultural Produce Marketing Committee, Azadpur from the approved & eligible contractors of CPWD, 
MES, MCD, DDA, NDMC, P&T, Railways, DJB and Irrigation & Flood Control  who have adequate past 
experience of the works for similar nature and completed successfully atleast three works of similar nature 
and magnitude equivalent to the 40% of the estimated cost or two works of 50% of estimated cost or one 
work of 80% of estimated cost as during the last seven years.  The tenders will be opened in the office of the 
Secretary, APMC, New Office Complex, NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. in the 
presence of tenderers or their authorized representatives who may like to attend.  
Name of Work:  “Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 
Estimated Cost : Rs. 21,04,025/-      
Earnest Money: Rs. 42100/-        
 

 
1.2 1. The tenderer shall also submit the following documents: 

 
(i) Scanned copy of Earnest Money. However, Earnest Money in original is to be submitted in 

the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33 as mentioned in the Para 5 below. 
 

(ii) Scanned copy of  GST Number. 
 

(iii) Scanned copy of  PAN Number as issued by Income Tax department 
 

(iv) Scanned copy of Valid Registration Certificate of appropriate category. 
 

(v) Scanned copy of experience certificates issued by the concern department. 
 

(vi) Original mode of Earnest Money as stated above shall have to be submitted to the Secretary, 
APMC, Azadpur in sealed envelope with name of work written on the envelope up to 
14.30Hrs on dated 10/09/2018. Failure to furnish the original mode of earnest money 
and all relevant documents on the due date and time will entail rejection of bid.  

2. Online Tender Bid shall consist of tender form and Schedule of Quantity.  
 

3. The tenders can be uploaded on website upto 13.00 hours on 10/09/2018  
3 (i) The Technical Bids will be opened online on 10/09/2018 at 15.00 hours for scrutiny by the 

Executive Engineer, APMC, New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, 
Delhi-33. The technical bids will be evaluated against the specified parameters/ criteria and 
the result of technical evaluation will be displayed on the website 
https://govtprocurement.delhi.gov.in  which can be seen by all the bidders who participated in 
the Tenders.  

 
 3 (ii) The Financial Bids shall be opened after opening of the Technical Bid for those tenderers 

who fulfill the eligibility criteria and the required documents found in order under Technical 
bid, otherwise the Financial bid shall not be opened. If any of the above dates happens to be 
holiday, the next working day will be considered for all purposes. Conditional tender shall not 
be considered..  

4. Tender shall be valid for 90 days form the date of opening of Financial bid. APMC reserves the 
right to reject any or all tenders without assigning any reason.  
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2. Agreement shall be drawn with the successful tenderer on prescribed Form No. CPWD 8, which is 

available as a Govt. of India Publication. Tenderer shall quote his rates as per various terms and 
conditions of the said form, which will form part of the agreement. 
 

3. The time allowed for carrying out the work will be 3 Month from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with 
the phasing, if any, indicated in the tender documents. 
 

4. The site for the work is available or the site for the work shall be made available in parts as specified 
below. 
 

5. Tender documents consisting of plans, specifications, the schedule of quantities of the various 
classes of work to be done and the set of terms & conditions of contract to be complied with by the 
contractor whose tender may be accepted and other necessary documents can be seen in the office of 
the Executive Engineer, APMC, Azadpur, between hours of 11.00 AM & 04.00 PM everyday 
except on Sundays and Public holidays. Tender documents, excluding standard form, can be 
downloaded from the website https://govtprocurement.delhi.gov.in  free of cost and shall be 
uploaded on website alongwith the following: -  
Earnest money Rs. 42100/-  in the form of fixed deposit  / Pay order/demand draft of a scheduled 
bank issued in favour of , APMC, Azadpur.  Xerox copy of the above is to be scanned and 
uploaded along with the tender and the original fixed deposit / Pay order/demand draft of a 
scheduled bank shall be deposited in sealed envelope with name of work and due date written on the 
envelope, in the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33.  Failure to furnish the fixed deposit of a scheduled bank/ Pay order/demand draft 
of a scheduled bank will entail rejection of bid. 
 
 

6. Tenders will be received through e-tendering only.  
7. The contractor, whose tender is accepted, will be required to furnish performance guarantee of 5% 

(Five percent) of the tendered amount within the period specified in Schedule ‘F’. This guarantee 
shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at call 
receipt of any scheduled bank/ Bankers’s Cheque of any scheduled bank/ Demand draft of any 
scheduled bank/Pay order of any scheduled bank or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as indicated in Schedule 
‘F’ including the extended period if any, the Earnest Money deposited by the contractor shall be 
forfeited automatically without any notice to the contractor.  

1. Copies of other drawings and documents pertaining to the works will be open for inspection by the 
tenderers at the office of the above-mentioned officer. 

  Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for 
workers and all other services required for executing the work unless otherwise specifically provided 
for in the contract documents. Submission of a tender by a tenderer implies that he has read this 
notice and all other contract documents and has made himself aware of the scope and specifications 
of the work to be done and local conditions and other factors having a bearing on the execution of 
the work.  

9.  The competent authority does not bind himself to accept the lowest or any other tender and reserves 
to himself the authority to reject any or all the tenders received without the assignment of any 
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reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

10.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 
tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

11. The competent authority reserves to himself the right of accepting the whole or any part of the tender 
and the tenderer shall be bound to perform the same at the rate quoted. 

12. The contractor shall not be permitted to tender for works in the CPWD / PWD Circle (responsible for 
award and execution of contracts) in which his near relative is posted as Divisional Accountant or as 
an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any capacity or 
are subsequently employed by him and who are near relatives to any gazetted officer in the Public 
Works Department or in the Ministry of Urban Development. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department. 

13. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to work as a contractor 
for a period of two years after his retirement from Government service, without the previous 
permission of the Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found any time to be such a person who had not obtained the 
permission of the Government of India as aforesaid before submission of the tender or engagement 
in the contractors service. 

14. The tender for the works shall remain open for acceptance for a period of 90 (ninty) days from the 
date of opening of tenders. If any tenderer withdraws his tender before the said period or issue of 
letter of acceptance, which ever is earlier or makes any modifications in the terms and conditions of 
the tender which are not acceptable to the department, then the APMC shall, without prejudice to any 
other right or remedy, be at liberty to forfeit entire the said earnest money as absolutely.  

15. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days 
from the stipulated date of start of the work sign the contract consisting of: - 

 
a) The notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming the tender as issued at the time of  invitation of tender and acceptance 
thereof together with any correspondence leading thereto. 

b) Standard. P.W.D. Form 8 - Corrected / modified upto date. 
 

 
Signature of Executive Engineer 

APMC, Azadpur 
 
 

* ………………………………….. 
For & on behalf of Secretary APMC,Azadpur 
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C.P.W.D-8 

 
 

AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
Item Rate Tender & Contract for Works 

Tender for the work of: Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 

     
(i) To be uploaded on website by 13.00 hours on 10/09/2018       

 

(ii) To be opened online in the office of  Secretary, APMC,New Office Complex,  NFM- Ph.-

II, Sarai Pipal Thalla, Azadpur, Delhi-33: 

i.  Technical Bid at 15:00 Hrs. on 10/09/2018      and financial Bid shall be opened 

after Technical Bid 

 
TENDERER 

 
 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
 I/We hereby tender for the execution of the work specified for the President of India within the time 

specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 
 I/We agree to keep the tender open for Ninty (90) days from the due date of submission thereof and 

not to make any modifications in its terms and conditions. 
 If I/we fail to furnish the prescribed performance guarantee within prescribed period, I/we agree that 

the said Secretary, APMC, Azadpur or his successors in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/we fail to 
commence work as specified, I/we agree that Secretary, APMC, Azadpur or his successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
earnest money and the performance guarantee absolutely, otherwise the said earnest money shall be 
retained by him towards security deposit to execute all the work referred to in the tender documents 
upon the terms and conditions contained or referred to therein and to vary out such deviations as may 
be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 
12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or both 
Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in 
the retendering process of the work. 
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  I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

 Dated **…………………. 
   
 Witness:** 

Address:** 

Occupation:**   
     

ACCEPTANCE 
 

 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for and on behalf of the Secretary, APMC, Azadpur for a sum of 

 Rs.*________________(Rupees*______________________________________________________

___________) 

 The letters referred to below shall form part of this contract Agreement:- 

 a)* 

b)* 

c)* 

 Dated* ………………… 

 
 
* To be filled by EE 
** To be filled by Contractor 

 

** 
Signature of Contractor 

Postal Address 

For & on behalf of the Secretary, APMC, 

Azadpur  

Signature *__________________________ 

Designation: Executive Engineer 
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SCHEDULES 

SCHEDULE ‘A’ 
 
Schedule of quantities (Enclosed.)    As per schedule attached.  
 
SCHEDULE ‘B’ 
 
Schedule of materials to be issued to the contractor. 
S.No. Description  

Of item 
Quantity Rates in figures & 

Words at which the 
material will be charged 
to the contractor  

Place of Issue  

1 2 3 4 5 
NIL 

 

SCHEDULE ‘C’ 
 
Tools and plants to be hired to the contractor. 

S.No. Description Hire charges per day. Place of Issue 
1 2 3 4 

NIL 
 

SCHEDULE ‘D’ 
 
Extra schedules for specific requirements  / documents for the work, if any. 
 

NIL 
SCHEDULE ‘E’ 
 
Schedule of component of Cement, Steel, Other Materials, Labour etc. for price escalation.  
 

NIL 
SCHEDULE ‘F’ 
Reference to General Conditions of contract. 
 
Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on 
roads in NSM, Azadpur  

 
Estimated cost of work. Rs. 21,04,025/-      
 
(i) Earnest Money     Rs. 42100/-       /- 
 
(ii) Performance Guarantee  = 5% (five percent) of the tendered value.  
 
(iii) Security Deposit : 5% (five percent) of the tendered value.  
GENERAL RULES & DIRECTIONS: 
 
Officer inviting tender                             Executive Engineer,  
Maximum percentage for quantity                  APMC,Azadpur  
of items of work to be executed                       
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beyond which rates are to be 
determined in accordance with 
Clauses 12.2 & 12.3 See below.  
 
Definitions: 
 
2 (v) Engineer –in – charge The Executive Engineer, 
      APMC,Azadpur 
       
 
2 (viii) Accepting Authority Secretary, 
      APMC,Azadpur 
 
2 (x) Percentage on cost of materials              15%                 
 and labour to cover all 
 overheads and profits.  
 
2 (xi) Standard Schedule of Rates.  DSR 2014 with upto date correction slips.  
 
2 (xii) Department  APMC, Azadpur 
 
9 (ii) Standard PWD Form   PWD form 8, as modified & corrected    

    upto date. 
 
Clause 1 

i)   Time allowed for submission of performance guarantee 
             from the date of issue of letter of acceptance, in 10 days. 
ii) Maximum available extension beyond the  
          period as provided in (i) above, in 7 days. 

 
Clause  2 
 

Authority for fixing              
Compensation under Clause 2.  Secretary, 
  APMC,Azadpur 
   
 
Clause  5 
 Time allowed for execution of work : 3 Month  
 
 Authority to give fair and reasonable Secretary, 
 extension of time for completion APMC,Azadpur 
 of work. . 
      
 
Clause 7 
 Gross work to be done 
 together with net payment/ 
 adjustment of advances for 
 Material collected, if any, since               
 the last such payment for being  
 eligible to interim payment. -- 
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Clause 10 A 
 
Listing of testing equipment to be provided by the contractor at site lab. 
 
…………………………  As per site requirement  …………………………. 
 
Clause 10 B (ii) 
  
Whether Clause 10 B (ii) shall be applicable               No 
 
Clause 10 CA                                                                                     Not Applicable 
 
 
Clause 10CC                             N/A 
 
Clause 11 
 Specifications to be followed 
 for execution of work. CPWD specification 2009 with upto date 
                                                                        correction slips and Manufacturer specification.   
 

Clause 12  
 12.2 & 12.3)  Deviation limit beyond 
which clause 12.2 & 12.3 shall apply 
for building work 

 

 
30 %. 

 12.5)  Deviation limit beyond which 
clause 12.2 & 12.3 shall apply for 
foundation work 

 

 
100% 

Clause 16 
 Competent Authority for Executive Engineer, 
 Deciding reduced rates APMC,Azadpur 
         
 
Clause 18 
 
List of mandatory machinery, Tools & plants to be deployed by the contractor at site:- 
  
…………………………  As per site requirement …………………………. 
 
 

Clause 36   
 
(i) Minimum qualifications &   
Experience required for  
Principal Technical Representatives. 
 
(a)      For works with estimate cost put                         
           to tender more than  
           i)    Rs.10 lakhs for civil work 
           ii)   Rs.5 lakhs for elec/mach works                        Graduate or retired AE possessing 
                                                                                             at least recognised diploma    
(b)      For works with estimated cost put to 
           tender 
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           i)    More than Rs.5 lakhs but less 
                 than Rs.10 lakhs for civil works                         Recognised Diploma holder 
           ii)   More than Rs.1 lakhs but less 
                 than Rs.5 lakhs for Elect/Mech works                Recognised Diploma holder 
 
(ii) Discipline to which the Principal 
Technical Representative should 
belong.                      Civil/Elect. 
 
(iii) Minimum experience of works.        5  Years  
 
(iv)      Recovery to be affected from the   Rs.10,000/-per month for graduate.        
            Contractor in the event of not fulfilling   Rs.5,000/- per month for diploma holder. 
provision of clause 36 (i)       
Clause 42 
 
i) (a) Schedule/ statement for determining  
  theoretical quantity of cement & 
  bitumen on the basis of Delhi 
  Schedule of Rates 2014 printed by CPWD with up to date correction slips.. 
 

ii)  Variations permissible on theoretical quantities. 
(a) Cement for works with estimated                     :                  3% plus/ minus. 

Cost put to tender not more than 
Rs. 5 Lakhs.  

 

  For works with estimated cost put to                     :                  2% plus / minus 
  Tender more than Rs. 5 lakhs.    
 
b)  Bitumen All works.                      :                  2.5% plus only & 
                                          nil on minus side.  
c)  Steel Reinforcement and structural steel                :                  2% plus / minus 
  sections for each diameter, section and  
  category  
  
d)  All other materials                                                  :                   Nil 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 

SI. 
No. 

Description of Item Rates in figures and words at which recovery shall be 
made from the Contractor. Rates in schedule ‘B’ plus 
10% in case materials issued by the Department.  

  Excess beyond permissible 
variation. 

Less use beyond the 
permissible variation. 

1. Cement     
2. Steel reinforcement     
3. Structural sections   Nil  
4. Bitumen issued free    
5. Bitumen issued at stipulated 

fixed price. 
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CONDITIONS OF WORK EXECUTION  

 

1.        GENERAL CONDITIONS AND SPECIFICATIONS. 
 
1.1. Subject to the nomenclature of the item and the specification indicated hereafter, the work, in general 

shall be carried out in accordance with the CPWD specifications 2009 volume 1 to volume II, and 
manufacturer specification and  read with correction slips issued upto the date of receipt of tenders 
and relevant IS codes. 

 

1.2. Wherever reference to any Indian Standard specifications occurs in the document relating to this 
contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, 
upto the date of receipt of tender. 

 

1.3 Before commencement of the work, the contractor shall correlate nomenclature of the item with all 
the relevant architectural and structural drawings to satisfy himself that the information available 
there-from is complete and unambiguous. The figures and the written dimensions of the drawing 
shall supercede the measurement by scale. The contractor submits for approval of Engineer-in-
charge his workshop drawings and the sample of the work to be performed under the specified items 
of work before actually commencing the mass execution of work under the item. Nothing extra shall 
be payable on this account. 

 

1.4 The discrepancy in the drawing issued, if any, shall be brought to the notice of the Engineer-in-
charge for immediate decision before execution of the work. The contractor, alone, shall be 
responsible for any loss or damage occurring by the commencement of work on the basis of any 
erroneous and incomplete information and no claim, whatsoever, shall be entertained on this account. 

 

1.5 In the event of any difference or discrepancy in the description of any item or its   specifications, the 
same shall be resolved in the following sequence and decision of the Engineer-in-charge shall be 
conclusive, final and binding on the contractor. 

(a) The nomenclature of the item shall take precedence over all and anything stated elsewhere.  

 

(b) The conditions and specifications attached to the tender document shall take preference over the 
provisions of CPWD specification 2009 (Vol 1 to II) with upto date correction slip, relevant IS codes 
and manufacturer specification.  

 
 

(c) The CPWD specification 2009 vol. 1 to II shall take precedence over provisions of relevant IS codes. 

 
 

(d) In case, it is not possible to resolve the issue with the help of tender documents the provision of 
relevant IS codes shall be relied upon. 

 
 

(e) In case, it is not possible to resolve the issue with the help of any of the above documents, the 
decision and direction of the Engineer-in-charge shall be followed for execution and completion of 
any item of work. 

 

2. SITE INSPECTION 
 
2.1 The tenderer shall acquaint himself with the proposed site of work, its sub-soil strata, underground 

water table and its approach roads before quoting his rate.   

 

2.2 If for any reasons, any part of the site is not available temporarily for some time or part of the work 
under the contract, the agreed construction schedule shall be suitably modified and contractor shall 
diligently divert his men and materials to utilize them profitably and no claim of damages 
whatsoever shall be entertained on this account.  However, the contractor shall be allowed extension 
of time for completing the work as deemed fit by the competent authority.  

3. ARRANGEMENTS FOR WORK EXECUTION 
3.1       ELECTRICITY  
 The contractor shall make his own arrangement for obtaining electric connections required for 

execution of work and make necessary payments directly to the electricity department concerned and 
nothing extra shall be payable on this account. 

3.2 WATER 
3.2.1 The contractor shall make his own arrangement for water suitable for construction. 
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3.2.2 The water for construction work, if drawn from underground source, shall be got tested 

quarterly from the laboratory approved by the Engineer-in-Charge to ensure its suitability for 
construction.  The charges for these tests and related arrangement shall be borne by the contractor.  
In the event of the water found unsuitable for construction, the contractor shall make alternative 
arrangement for suitable water to the satisfaction on the Engineer-in-Charge. 

3.3 INSTRUMENTS/EQUIPMENTS 
The contractor shall provide at his own cost instruments suitable for surveying, weighing and 
measuring purpose at the site of the work as may be necessary for execution of the work. 

 

All tools, plant and machinery provided by the contractor shall, even brought to the site, be deemed 
to be exclusively intended for construction and completion of this work and the contractor shall not 
remove the same or any part thereof without the consent of the Engineer in charge. 

3.4    CONSTRUCTION WORKERS WELFARE CESS 
1% of gross value of work done shall be deducted from each bill as Construction Workers Welfare 

Cess.  The tender rates shall deemed to include this cess. 

4.0 MATERIAL TO BE PROCURED BY CONTRACTOR 
 
4.1 All material to be incorporated in the work shall be in accordance with the specification laid down. 

The tenderer shall use the materials bearing ISI Certification Mark unless otherwise specified or 
allowed in writing by the Engineer-in-Charge.  Any material banned by the department shall not be 
used in the work. 

4.2 The contractor shall submit to the Engineer-in-Charge samples of all materials for approval.  These 
approved samples shall be preserved and retained in the custody of the Engineer-in-Charge as 
standards of materials till the completion of the work.  The cost of such samples shall be borne by the 
contractor and nothing extra shall payable on this account over the Agreement rates. 

4.3 The contractor shall be required to get necessary tests carried out on materials/ work from an 
approved laboratory as per the direction of the Engineer-in-Charge. 

4.4 In case any material/work is found sub – standard the same shall be rejected by the Engineer-in-
Charge and the same shall be removed from the site of work within 48 hours, failing which the same 
shall be got removed by the Engineer-in-Charge at the risk and the cost of the contractor without 
giving any further notice and time. 

5.0 TESTING OF MATERIALS 
5.1 In order to ensure quality of work during its execution, the Engineer-in-Charge may require samples 

for mandatory or routine testing of materials. All cost of these samples, their packaging, conveyance 
from the site to the testing laboratory and return, shall be borne by the contractor. 

                                                              
5.2 Even ISI marked material may be subjected to quality test at the discretion of the Engineer-in-

Charge.  Whenever ISI marked materials are brought to the site of work the contractor shall, if 
required by the Engineer-in-Charge, furnish Manufacturer’s test certificate or test certificate from 
approved testing laboratory to establish that the materials produced by the contractor, satisfy the 
provision of relevant IS codes.  However cement/steel will be necessarily tested before start of work 
and will not be used till test certificates are obtained and approved by Engineer-in-Charge. 

5.3 All Testing charges shall be borne by the contractor.  
6.0 MEASUREMENT 
 The work shall be executed and measured in metric system.  The metric dimensions given in the 

schedule of quantities and drawing etc. shall be followed.  The dimensions in FPS units (wherever 
indicated, are for guidance only).  The drawings shall not be measured to scale and only dimension 
indicated in figures shall be followed. 

7.0 RATES 
7.1 The contractor shall be responsible for completing the work and for satisfying all terms and 

conditions of the Contract without any extra payment over his quoted rates unless otherwise 
specified.  The contractor shall quote his rates for various items of work accordingly and no claim 
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whatsoever shall be entertained for any incidental work involved in the execution of the work 
as per the nomenclature of the item and the specification indicated in the tender documents. 

7.2 Subject to the nomenclature of the item as per schedule of quantities, the specifications indicated in 
the tender documents, the rates quoted shall include cost of all materials including royalty and taxes 
if any, labour, sundry inputs, execution of the work at all heights, level, in all shapes and for all 
leads, lifts and depth including scaffolding etc., overhead charges and contractor’s profit. 

                                                           
7.3 The rates shall be inclusive of making design, pattern and execution of work as per Architectural and 

Structural drawings. 
 

7.4 The rates shall be inclusive of making any holes in walls/RCC work for fixing any framework and 
making good the structure to its original shape and finish.  

 

7.5 The rates shall be inclusive of working under water and adverse conditions and including pumping 
out or bailing out water, unless otherwise specified in the nomenclature.  This will includes water 
encountered from any source such as rains, floods, any other cause whatsoever and including sub- 
soil water.  

 

7.6 The rates shall be inclusive of cost of cement slurry used over base surface of concrete work for old 
work for better bond with the under layer unless otherwise specified in the nomenclature of the item.  
Such use of cement slurry shall not be considered for working out the theoretical consumption of 
cement quantity.  

 

8.0 CO – ORDINATION WITH OTHER CONSTRUCTION AGENCIES  

 

8.1 Other agencies doing works related with this project will also simultaneously execute the work and 
the contractor shall afford necessary co-ordination for un-hindered completion of this sub-work. 

 

8.2 The contractor shall leave necessary holes, opening etc.  as may be directed by the Engineer-in-
Charge for laying, burring or fixing, conduits, pipes, boxes, hooks, fans etc.  Conduits for electrical 
wiring/cable will be laid in a way that leave enough space for concreting and do not adversely affect 
the structural members. 

 

8.3   The contractor shall continue to maintain watch and ward to safeguard the Govt.  
property in  his possession until the same is formally handed over as per direction of the Engineer-
in- Charge.  Nothing extra over agreement rates shall be paid on this account. 

 

9.0 SECURITY AND SAFETY MEASURES  
 

9.1 The contractor shall take care of all safety precautions pertaining to construction of the works, such 
as excavation, trenching, blasting, demolition, provision of scaffolding, ladder, working platforms, 
gangways, mixing asphalted materials, electric arc/gas welding, use of hoisting and construction 
machinery. He shall be governed by relevant provisions of CPWD safety code and as directed by the 
Engineer-in-Charge and nothing extra shall be payable on this account. 

9.2 On account of security consideration, some restrictions may be imposed by the security staff on the 
working and / movement of men and materials etc. the contractor shall be bound to follow all such 
restrictions / instructions and he shall organize his work accordingly. 

9.3 The contractor shall take all precautions to avoid accident by exhibiting necessary caution boards day 
and nights; speed limit boards red flag, red lights and providing barriers.  He shall be responsible for 
all damages and accidents caused to existing/new work due to negligence on his part.  No hindrance 
shall be caused to traffic during the execution of the work. 

9.4 The contractor shall be responsible for the watch and ward of the buildings, safety of all fittings and 
fixtures including sanitary and water supply fitting and fixtures against pilferage and breakage during 
the period of installation and thereafter till the building is physically handed over to the department. 

 

9.5 In order to indemnify the department for any claim on account of damage to the adjacent 
properties/structures he shall insure against such claim that may arise out or due to work done by him 
before commencement of the actual work and nothing extra shall be paid on this account. 

 

9.6 The contractor shall take all preventive measures against any damage caused by rain, snowfall, 
floods or any other natural calamity, whatsoever during the execution of the work.  The contractor 
shall be fully responsible for any damage to the Govt. property and to the work for which the 
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payment has been advanced to him under the contract.  The contractor shall maintain an 
insurance policy against damage to the work executed for an amount at least equal to the payment 
received by him against the work done.  Nothing extra shall be payable to the contractor for 
maintaining such insurance policy.  

 

10.0 COMPLIANCE TO GOVT. REGULATIONS AND BUILDING BYE LAWS 
10.1 The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges, which 
he may be liable. 

10.2 The contractor shall give due notice to Municipal, Police and / or other authorities that may be 
 required under the law/rules under force in the area and obtain all requisite license for 
 temporary obstructions/enclosure and pay all charges which may be liable on account of his 
 execution of the work under the agreement.  Nothing extra shall payable on this account. 

10.3     “Provision for labour camp: 
             The contractor shall have to make his own arrangement for housing facilities for staff and labour 

away from construction site and shall have to transport the labour to and fro between construction 
site and labour camp at his own cost. No labour huts will be allowed to be constructed at the project 
site except a few temporary sheds for chowkidars and storekeepers. The decision about how may 
huts can be allowed for chowkidars and storekeepers at project site shall rest with the Engineer-in-
charge and the contractor   shall have no claim on this account.”   

10.4 Contractor shall have registration of construction workers under the Delhi Building & Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the rules 
frame thereunder with the Delhi Building & Other Construction Workers’ Welfare Board. 

 

11. Security Deposit Deduction. 
 A sum @ 5% of the gross amount of the bill shall be deducted from each running bill of the 

contractor, till the sum alongwith the sum already deposited as earnest money amounts to security 
deposit @ 5% of the tendered amount of the work. 
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OFFICE MEMORANDUM 

No. DGW/CON/202 
ISSUED BY AUTHORITY OF DIRECTOR GENERAL OF WORKS 

 

Nirman Bhawan, New Delhi                                                             dated 
10/09/2004 

 
Existing Modified 

Contractor shall procure 33 grade 
(conforming to IS 269) or 43 grade 
(conforming to IS: 8112) ordinary 
Portland cement, as required in the 
work, from reputed manufacturer of 
cement, having a production 
capacity of one million tones per 
annum or more, one million tones 
per annum or more, such as ACC 
L&T, J.P. Rewa, Vikram Shri 
Cement, Birla Jute and cement 
corporation of India etc. as approved 
by Ministry of Industry, Govt of 
India and holding license to use ISI 
certification mark for their product 
whose name shall be got approved 
from Engineer-in-charge. Supply of 
cement.     

The contractor shall procure 33 grade (conforming to IS 
269_ or 43 grade (conforming to IS:8112) ordinary 
Portland cement, as required in the work, from reputed 
manufacturer of cement, having a production capacity of 
one million tones or more , such as ACC, L&T, J.P. Rewa, 
Vikram shri Cement, Birla Jute and cement corporation of 
India etc. i.e. agencies approved Ministry of Industry, govt. 
of India and holding license to use ISI certification mark 
for their project. The tender accepting also submit a list of 
names of cement manufactures, which they propose to use 
in the work.  The tender accepting authority reserves right 
to accept or reject name(s) of cement manufacture(s), 
which the tenderer proposed to use in the work.  No change 
in the tendered rates will be accepted if the tender 
accepting authority does not accept the list of cement 
manufactures, given by the tenderer, fully or partially, 
supply of cement…………. 

  
Chief Engineer of Zones are to change the brand in the condition for cement depending upon 

availability in local market. If needed.  Instruction in this respect can be issued by them at regular intervals.  
  
The name of cement manufactures should be finalized after taking into consideration the suggestion of 

contractors during a perbid meeting 
 
For smaller value works, where perbid meeting is not necessary, the NIT approving authority shall have 

to specify the approved names.  
 
 Similar conditions for cement of other types like slag cement etc. may be incorporated wherever 

required by the NIT approving authority by providing for relevant BIS codes, suitable brands of cement and 
technical circulars issued by the department.  

 
 

Superintending Engineer (C & M) 
 

Issued from file No. CSQ/CM29 (4)/2004 
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CORRECTION SLIP 

 

i) Wherever, there is a reference of CPWD officers it shall construed to mean officers 

and other staff of Agricultural Produce Marketing Committee as applicable therein. 

 

ii) The reference of government in the tender form shall constructed to means 

Agricultural Produce Marketing Committee in connection with payments or other 

contractual implications.  For all acts and regulations the reference of Govt. and the 

orders of government shall be followed. 

 

iii) The contractor shall obtain a valid licence of the enrolment in Delhi Labour Welfare 

Board regarding contribution/statutory Deposit under the Bombay Labour Welfare 

Fund Act, 1953 as extended to NCT of Delhi. Contractor shall deposit all the statutory 

dues with the Delhi Labour Welfare Board directly. 

iv) In addition to Clearance Certificate from Labour Officer as per clause-45 of the 

General conditions of the Contract. The contractor has to produce a clearance 

certificate from “Welfare Commissioner. Delhi Labour Welfare Board for getting the 

Security Deposit of the work refunded. 

 

 
 

                                                                                          EXECUTIVE ENGINEER 
                                                                                          Agricultural Produce Marketing Committee 

 
 

FAIR WAGES SCHEDULE 
 

The latest minimum fair wages schedule as in force in Delhi Admn. At the time of opening of tender shall be 
applicable
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AGRICULTURAL PRODUCE MARKETING COMMITTEE 

(Market Of National Importance) 
New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 

 
NAME OF WORK: Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on roads in NSM, 

Azadpur 
 
S.NO. Description of Item QTY. UNIT RATE 

 (In Figure & Words)  
AMOUNT 

1 Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth level : 
1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) 

348 Cum    

2 Providing and applying 2.5 mm thick road marking strips (retroreflective) of specified 
shade/ colour using hot thermoplastic material by fully/ semiautomatic thermoplastic 
paint applicator machine fitted with profile shoe, glass beads dispenser, propane tank 
heater and profile shoe heater, drivenby experienced operator on road surface including 
cost of material, labour,T&P, cleaning the road surface of all dirt, seals, oil, grease 
andforeign material etc. complete as per direction of Engineer-in-charge and accordance 
with applicable specifications. 

781 Sqm    

3 Providing Retro-reflective regulatory sign board of size 900 mm dia meter made out of 2 
mm thick aluminium sheet, face to be fully covered with high intensity encapsulated lens 
type retro -reflective sheeting as approved by Engineer-in-charge . Letter, symbols, 
borders etc. will be as per IRC - 67 with required colour scheme on the boards and with 
the high intensity grade A. The aluminium sheet to be riveted to M.S. frame of angle iron 
of size 40x40x4 mm. The boards will be fixed to 1 No. 50x50 mm square post made of M.S. 
angle 50x50x4 mm, 4 m long welded to the frame with adequate anti-theft arrangement 
.Sheet work to be painted with two or more coats of synthetic enamel paint over an under 
coat (primer) and back side of aluminium sheet to be painted with two or more coats of 
epoxy paint including appropriate priming coat complete in all respects as per direction of 
Engineer-in-charge. 

20 Sqm    

 
Jr. Engineer                           Asstt. Engineer                           Executive Engineer  

 
I/we have read the conditions of contract carefully and am/are ready to carry out the same job at the rate mentioned against each item of the 
above mentioned schedule. 
 
 

Signature of the contractor with Seal 
                                                            



AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

Name of Work: Repair works like filling pot holes, fixing of retro reflective board at exit gate and 
road marking on roads in NSM, Azadpur 

  
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
INDEX 

 
 

S. No. Description Page No. 

1. NOTICE OF E-TENDERING 1 

2. Notice Inviting Tenders (PWD-6) 2 

3. Item Rate Tenders (PWD-8) 5 

4. Correction Slip 16 

5 Schedule of Quantities 17 

 
This NIT contains 18 pages marked as Sl. No. 1 to 17 
 
 
 
        

Executive Engineer, 
APMC, AZADPUR 
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AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
 
Date of release of tender through e-procurement solution: 27/08/2018 
 
Further details can be seen at website https://govtprocurement.delhi.gov.in  

Executive Engineer, 
APMC, AZADPUR 

 

 
NOTICE OF E-TENDERING 

 

  

            Item rate e-tenders are invited for the under mentioned works on behalf of Secretary, Agricultural 
Produce Marketing Committee, Azadpur and opened online in the office of Secretary, APMC, Azadpur. 
 

     

S.No. Tender ID Name of Work Estimated Cost/ 
Earnest money 
(In Rupees) 

Last Date/ Time of 
Receipt of Tenders 

1 2018_DAMB_ Renovation of 7 Nos. 
Existing Piaos at NSM 
Azadpur 

Rs. 24,85,768/- 
Rs. 49800/- 

 

10/09/2018      
upto 1300Hrs. 

2 2018_DAMB_ Repair and Re-
Construction of Steps 
with RCC and providing 
and Fixing steel buffer 
at Fruit and Vegetable 
Market 

Rs. 23,52,786/- 
Rs. 47100/- 

 

10/09/2018      
upto 1300Hrs. 

3 2018_DAMB_ Repair works like filling 
pot holes, fixing of retro 
reflective board at exit 
gate and road marking 
on roads in NSM, 
Azadpur 

21,04,025/-   
42100/- 

10/09/2018      
upto 1300Hrs. 

4 2018_DAMB_ Construction of 
boundary wall at exit 
road along with closing 
repair of boundary wall 
at entry road and 
Bharolla Road in NSM, 
Azadpur 

Rs. 19,33,851/- 
Rs. 38700/- 

 

10/09/2018      
upto 1300Hrs. 

5 2018_DAMB_ Procurement of 
Maintenance Material 
for NSM, Azadpur 

10,54,970/-   
21100/- 

10/09/2018      
upto 1300Hrs. 
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P.W.D. – 6 

NOTICE INVITING TENDER 
 
 Sealed item rate e-tenders are invited for the under mentioned work on behalf of Secretary, 
Agricultural Produce Marketing Committee, Azadpur from the approved & eligible contractors of CPWD, 
MES, MCD, DDA, NDMC, P&T, Railways, DJB and Irrigation & Flood Control  who have adequate past 
experience of the works for similar nature and completed successfully atleast three works of similar nature 
and magnitude equivalent to the 40% of the estimated cost or two works of 50% of estimated cost or one 
work of 80% of estimated cost as during the last seven years.  The tenders will be opened in the office of the 
Secretary, APMC, New Office Complex, NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. in the 
presence of tenderers or their authorized representatives who may like to attend.  
Name of Work:  “Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 
Estimated Cost : Rs. 21,04,025/-      
Earnest Money: Rs. 42100/-        
 

 
1.2 1. The tenderer shall also submit the following documents: 

 
(i) Scanned copy of Earnest Money. However, Earnest Money in original is to be submitted in 

the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33 as mentioned in the Para 5 below. 
 

(ii) Scanned copy of  GST Number. 
 

(iii) Scanned copy of  PAN Number as issued by Income Tax department 
 

(iv) Scanned copy of Valid Registration Certificate of appropriate category. 
 

(v) Scanned copy of experience certificates issued by the concern department. 
 

(vi) Original mode of Earnest Money as stated above shall have to be submitted to the Secretary, 
APMC, Azadpur in sealed envelope with name of work written on the envelope up to 
14.30Hrs on dated 10/09/2018. Failure to furnish the original mode of earnest money 
and all relevant documents on the due date and time will entail rejection of bid.  

2. Online Tender Bid shall consist of tender form and Schedule of Quantity.  
 

3. The tenders can be uploaded on website upto 13.00 hours on 10/09/2018  
3 (i) The Technical Bids will be opened online on 10/09/2018 at 15.00 hours for scrutiny by the 

Executive Engineer, APMC, New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, 
Delhi-33. The technical bids will be evaluated against the specified parameters/ criteria and 
the result of technical evaluation will be displayed on the website 
https://govtprocurement.delhi.gov.in  which can be seen by all the bidders who participated in 
the Tenders.  

 
 3 (ii) The Financial Bids shall be opened after opening of the Technical Bid for those tenderers 

who fulfill the eligibility criteria and the required documents found in order under Technical 
bid, otherwise the Financial bid shall not be opened. If any of the above dates happens to be 
holiday, the next working day will be considered for all purposes. Conditional tender shall not 
be considered..  

4. Tender shall be valid for 90 days form the date of opening of Financial bid. APMC reserves the 
right to reject any or all tenders without assigning any reason.  
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2. Agreement shall be drawn with the successful tenderer on prescribed Form No. CPWD 8, which is 

available as a Govt. of India Publication. Tenderer shall quote his rates as per various terms and 
conditions of the said form, which will form part of the agreement. 
 

3. The time allowed for carrying out the work will be 3 Month from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with 
the phasing, if any, indicated in the tender documents. 
 

4. The site for the work is available or the site for the work shall be made available in parts as specified 
below. 
 

5. Tender documents consisting of plans, specifications, the schedule of quantities of the various 
classes of work to be done and the set of terms & conditions of contract to be complied with by the 
contractor whose tender may be accepted and other necessary documents can be seen in the office of 
the Executive Engineer, APMC, Azadpur, between hours of 11.00 AM & 04.00 PM everyday 
except on Sundays and Public holidays. Tender documents, excluding standard form, can be 
downloaded from the website https://govtprocurement.delhi.gov.in  free of cost and shall be 
uploaded on website alongwith the following: -  
Earnest money Rs. 42100/-  in the form of fixed deposit  / Pay order/demand draft of a scheduled 
bank issued in favour of , APMC, Azadpur.  Xerox copy of the above is to be scanned and 
uploaded along with the tender and the original fixed deposit / Pay order/demand draft of a 
scheduled bank shall be deposited in sealed envelope with name of work and due date written on the 
envelope, in the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33.  Failure to furnish the fixed deposit of a scheduled bank/ Pay order/demand draft 
of a scheduled bank will entail rejection of bid. 
 
 

6. Tenders will be received through e-tendering only.  
7. The contractor, whose tender is accepted, will be required to furnish performance guarantee of 5% 

(Five percent) of the tendered amount within the period specified in Schedule ‘F’. This guarantee 
shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at call 
receipt of any scheduled bank/ Bankers’s Cheque of any scheduled bank/ Demand draft of any 
scheduled bank/Pay order of any scheduled bank or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as indicated in Schedule 
‘F’ including the extended period if any, the Earnest Money deposited by the contractor shall be 
forfeited automatically without any notice to the contractor.  

1. Copies of other drawings and documents pertaining to the works will be open for inspection by the 
tenderers at the office of the above-mentioned officer. 

  Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for 
workers and all other services required for executing the work unless otherwise specifically provided 
for in the contract documents. Submission of a tender by a tenderer implies that he has read this 
notice and all other contract documents and has made himself aware of the scope and specifications 
of the work to be done and local conditions and other factors having a bearing on the execution of 
the work.  

9.  The competent authority does not bind himself to accept the lowest or any other tender and reserves 
to himself the authority to reject any or all the tenders received without the assignment of any 
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reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

10.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 
tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

11. The competent authority reserves to himself the right of accepting the whole or any part of the tender 
and the tenderer shall be bound to perform the same at the rate quoted. 

12. The contractor shall not be permitted to tender for works in the CPWD / PWD Circle (responsible for 
award and execution of contracts) in which his near relative is posted as Divisional Accountant or as 
an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any capacity or 
are subsequently employed by him and who are near relatives to any gazetted officer in the Public 
Works Department or in the Ministry of Urban Development. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department. 

13. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to work as a contractor 
for a period of two years after his retirement from Government service, without the previous 
permission of the Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found any time to be such a person who had not obtained the 
permission of the Government of India as aforesaid before submission of the tender or engagement 
in the contractors service. 

14. The tender for the works shall remain open for acceptance for a period of 90 (ninty) days from the 
date of opening of tenders. If any tenderer withdraws his tender before the said period or issue of 
letter of acceptance, which ever is earlier or makes any modifications in the terms and conditions of 
the tender which are not acceptable to the department, then the APMC shall, without prejudice to any 
other right or remedy, be at liberty to forfeit entire the said earnest money as absolutely.  

15. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days 
from the stipulated date of start of the work sign the contract consisting of: - 

 
a) The notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming the tender as issued at the time of  invitation of tender and acceptance 
thereof together with any correspondence leading thereto. 

b) Standard. P.W.D. Form 8 - Corrected / modified upto date. 
 

 
Signature of Executive Engineer 

APMC, Azadpur 
 
 

* ………………………………….. 
For & on behalf of Secretary APMC,Azadpur 
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C.P.W.D-8 

 
 

AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
Item Rate Tender & Contract for Works 

Tender for the work of: Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 

     
(i) To be uploaded on website by 13.00 hours on 10/09/2018       

 

(ii) To be opened online in the office of  Secretary, APMC,New Office Complex,  NFM- Ph.-

II, Sarai Pipal Thalla, Azadpur, Delhi-33: 

i.  Technical Bid at 15:00 Hrs. on 10/09/2018      and financial Bid shall be opened 

after Technical Bid 

 
TENDERER 

 
 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
 I/We hereby tender for the execution of the work specified for the President of India within the time 

specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 
 I/We agree to keep the tender open for Ninty (90) days from the due date of submission thereof and 

not to make any modifications in its terms and conditions. 
 If I/we fail to furnish the prescribed performance guarantee within prescribed period, I/we agree that 

the said Secretary, APMC, Azadpur or his successors in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/we fail to 
commence work as specified, I/we agree that Secretary, APMC, Azadpur or his successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
earnest money and the performance guarantee absolutely, otherwise the said earnest money shall be 
retained by him towards security deposit to execute all the work referred to in the tender documents 
upon the terms and conditions contained or referred to therein and to vary out such deviations as may 
be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 
12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or both 
Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in 
the retendering process of the work. 
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  I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

 Dated **…………………. 
   
 Witness:** 

Address:** 

Occupation:**   
     

ACCEPTANCE 
 

 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for and on behalf of the Secretary, APMC, Azadpur for a sum of 

 Rs.*________________(Rupees*______________________________________________________

___________) 

 The letters referred to below shall form part of this contract Agreement:- 

 a)* 

b)* 

c)* 

 Dated* ………………… 

 
 
* To be filled by EE 
** To be filled by Contractor 

 

** 
Signature of Contractor 

Postal Address 

For & on behalf of the Secretary, APMC, 

Azadpur  

Signature *__________________________ 

Designation: Executive Engineer 
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SCHEDULES 

SCHEDULE ‘A’ 
 
Schedule of quantities (Enclosed.)    As per schedule attached.  
 
SCHEDULE ‘B’ 
 
Schedule of materials to be issued to the contractor. 
S.No. Description  

Of item 
Quantity Rates in figures & 

Words at which the 
material will be charged 
to the contractor  

Place of Issue  

1 2 3 4 5 
NIL 

 

SCHEDULE ‘C’ 
 
Tools and plants to be hired to the contractor. 

S.No. Description Hire charges per day. Place of Issue 
1 2 3 4 

NIL 
 

SCHEDULE ‘D’ 
 
Extra schedules for specific requirements  / documents for the work, if any. 
 

NIL 
SCHEDULE ‘E’ 
 
Schedule of component of Cement, Steel, Other Materials, Labour etc. for price escalation.  
 

NIL 
SCHEDULE ‘F’ 
Reference to General Conditions of contract. 
 
Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on 
roads in NSM, Azadpur  

 
Estimated cost of work. Rs. 21,04,025/-      
 
(i) Earnest Money     Rs. 42100/-       /- 
 
(ii) Performance Guarantee  = 5% (five percent) of the tendered value.  
 
(iii) Security Deposit : 5% (five percent) of the tendered value.  
GENERAL RULES & DIRECTIONS: 
 
Officer inviting tender                             Executive Engineer,  
Maximum percentage for quantity                  APMC,Azadpur  
of items of work to be executed                       
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beyond which rates are to be 
determined in accordance with 
Clauses 12.2 & 12.3 See below.  
 
Definitions: 
 
2 (v) Engineer –in – charge The Executive Engineer, 
      APMC,Azadpur 
       
 
2 (viii) Accepting Authority Secretary, 
      APMC,Azadpur 
 
2 (x) Percentage on cost of materials              15%                 
 and labour to cover all 
 overheads and profits.  
 
2 (xi) Standard Schedule of Rates.  DSR 2014 with upto date correction slips.  
 
2 (xii) Department  APMC, Azadpur 
 
9 (ii) Standard PWD Form   PWD form 8, as modified & corrected    

    upto date. 
 
Clause 1 

i)   Time allowed for submission of performance guarantee 
             from the date of issue of letter of acceptance, in 10 days. 
ii) Maximum available extension beyond the  
          period as provided in (i) above, in 7 days. 

 
Clause  2 
 

Authority for fixing              
Compensation under Clause 2.  Secretary, 
  APMC,Azadpur 
   
 
Clause  5 
 Time allowed for execution of work : 3 Month  
 
 Authority to give fair and reasonable Secretary, 
 extension of time for completion APMC,Azadpur 
 of work. . 
      
 
Clause 7 
 Gross work to be done 
 together with net payment/ 
 adjustment of advances for 
 Material collected, if any, since               
 the last such payment for being  
 eligible to interim payment. -- 
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Clause 10 A 
 
Listing of testing equipment to be provided by the contractor at site lab. 
 
…………………………  As per site requirement  …………………………. 
 
Clause 10 B (ii) 
  
Whether Clause 10 B (ii) shall be applicable               No 
 
Clause 10 CA                                                                                     Not Applicable 
 
 
Clause 10CC                             N/A 
 
Clause 11 
 Specifications to be followed 
 for execution of work. CPWD specification 2009 with upto date 
                                                                        correction slips and Manufacturer specification.   
 

Clause 12  
 12.2 & 12.3)  Deviation limit beyond 
which clause 12.2 & 12.3 shall apply 
for building work 

 

 
30 %. 

 12.5)  Deviation limit beyond which 
clause 12.2 & 12.3 shall apply for 
foundation work 

 

 
100% 

Clause 16 
 Competent Authority for Executive Engineer, 
 Deciding reduced rates APMC,Azadpur 
         
 
Clause 18 
 
List of mandatory machinery, Tools & plants to be deployed by the contractor at site:- 
  
…………………………  As per site requirement …………………………. 
 
 

Clause 36   
 
(i) Minimum qualifications &   
Experience required for  
Principal Technical Representatives. 
 
(a)      For works with estimate cost put                         
           to tender more than  
           i)    Rs.10 lakhs for civil work 
           ii)   Rs.5 lakhs for elec/mach works                        Graduate or retired AE possessing 
                                                                                             at least recognised diploma    
(b)      For works with estimated cost put to 
           tender 
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           i)    More than Rs.5 lakhs but less 
                 than Rs.10 lakhs for civil works                         Recognised Diploma holder 
           ii)   More than Rs.1 lakhs but less 
                 than Rs.5 lakhs for Elect/Mech works                Recognised Diploma holder 
 
(ii) Discipline to which the Principal 
Technical Representative should 
belong.                      Civil/Elect. 
 
(iii) Minimum experience of works.        5  Years  
 
(iv)      Recovery to be affected from the   Rs.10,000/-per month for graduate.        
            Contractor in the event of not fulfilling   Rs.5,000/- per month for diploma holder. 
provision of clause 36 (i)       
Clause 42 
 
i) (a) Schedule/ statement for determining  
  theoretical quantity of cement & 
  bitumen on the basis of Delhi 
  Schedule of Rates 2014 printed by CPWD with up to date correction slips.. 
 

ii)  Variations permissible on theoretical quantities. 
(a) Cement for works with estimated                     :                  3% plus/ minus. 

Cost put to tender not more than 
Rs. 5 Lakhs.  

 

  For works with estimated cost put to                     :                  2% plus / minus 
  Tender more than Rs. 5 lakhs.    
 
b)  Bitumen All works.                      :                  2.5% plus only & 
                                          nil on minus side.  
c)  Steel Reinforcement and structural steel                :                  2% plus / minus 
  sections for each diameter, section and  
  category  
  
d)  All other materials                                                  :                   Nil 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 

SI. 
No. 

Description of Item Rates in figures and words at which recovery shall be 
made from the Contractor. Rates in schedule ‘B’ plus 
10% in case materials issued by the Department.  

  Excess beyond permissible 
variation. 

Less use beyond the 
permissible variation. 

1. Cement     
2. Steel reinforcement     
3. Structural sections   Nil  
4. Bitumen issued free    
5. Bitumen issued at stipulated 

fixed price. 
   

 
  



 

 

- 11 -
CONDITIONS OF WORK EXECUTION  

 

1.        GENERAL CONDITIONS AND SPECIFICATIONS. 
 
1.1. Subject to the nomenclature of the item and the specification indicated hereafter, the work, in general 

shall be carried out in accordance with the CPWD specifications 2009 volume 1 to volume II, and 
manufacturer specification and  read with correction slips issued upto the date of receipt of tenders 
and relevant IS codes. 

 

1.2. Wherever reference to any Indian Standard specifications occurs in the document relating to this 
contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, 
upto the date of receipt of tender. 

 

1.3 Before commencement of the work, the contractor shall correlate nomenclature of the item with all 
the relevant architectural and structural drawings to satisfy himself that the information available 
there-from is complete and unambiguous. The figures and the written dimensions of the drawing 
shall supercede the measurement by scale. The contractor submits for approval of Engineer-in-
charge his workshop drawings and the sample of the work to be performed under the specified items 
of work before actually commencing the mass execution of work under the item. Nothing extra shall 
be payable on this account. 

 

1.4 The discrepancy in the drawing issued, if any, shall be brought to the notice of the Engineer-in-
charge for immediate decision before execution of the work. The contractor, alone, shall be 
responsible for any loss or damage occurring by the commencement of work on the basis of any 
erroneous and incomplete information and no claim, whatsoever, shall be entertained on this account. 

 

1.5 In the event of any difference or discrepancy in the description of any item or its   specifications, the 
same shall be resolved in the following sequence and decision of the Engineer-in-charge shall be 
conclusive, final and binding on the contractor. 

(a) The nomenclature of the item shall take precedence over all and anything stated elsewhere.  

 

(b) The conditions and specifications attached to the tender document shall take preference over the 
provisions of CPWD specification 2009 (Vol 1 to II) with upto date correction slip, relevant IS codes 
and manufacturer specification.  

 
 

(c) The CPWD specification 2009 vol. 1 to II shall take precedence over provisions of relevant IS codes. 

 
 

(d) In case, it is not possible to resolve the issue with the help of tender documents the provision of 
relevant IS codes shall be relied upon. 

 
 

(e) In case, it is not possible to resolve the issue with the help of any of the above documents, the 
decision and direction of the Engineer-in-charge shall be followed for execution and completion of 
any item of work. 

 

2. SITE INSPECTION 
 
2.1 The tenderer shall acquaint himself with the proposed site of work, its sub-soil strata, underground 

water table and its approach roads before quoting his rate.   

 

2.2 If for any reasons, any part of the site is not available temporarily for some time or part of the work 
under the contract, the agreed construction schedule shall be suitably modified and contractor shall 
diligently divert his men and materials to utilize them profitably and no claim of damages 
whatsoever shall be entertained on this account.  However, the contractor shall be allowed extension 
of time for completing the work as deemed fit by the competent authority.  

3. ARRANGEMENTS FOR WORK EXECUTION 
3.1       ELECTRICITY  
 The contractor shall make his own arrangement for obtaining electric connections required for 

execution of work and make necessary payments directly to the electricity department concerned and 
nothing extra shall be payable on this account. 

3.2 WATER 
3.2.1 The contractor shall make his own arrangement for water suitable for construction. 
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3.2.2 The water for construction work, if drawn from underground source, shall be got tested 

quarterly from the laboratory approved by the Engineer-in-Charge to ensure its suitability for 
construction.  The charges for these tests and related arrangement shall be borne by the contractor.  
In the event of the water found unsuitable for construction, the contractor shall make alternative 
arrangement for suitable water to the satisfaction on the Engineer-in-Charge. 

3.3 INSTRUMENTS/EQUIPMENTS 
The contractor shall provide at his own cost instruments suitable for surveying, weighing and 
measuring purpose at the site of the work as may be necessary for execution of the work. 

 

All tools, plant and machinery provided by the contractor shall, even brought to the site, be deemed 
to be exclusively intended for construction and completion of this work and the contractor shall not 
remove the same or any part thereof without the consent of the Engineer in charge. 

3.4    CONSTRUCTION WORKERS WELFARE CESS 
1% of gross value of work done shall be deducted from each bill as Construction Workers Welfare 

Cess.  The tender rates shall deemed to include this cess. 

4.0 MATERIAL TO BE PROCURED BY CONTRACTOR 
 
4.1 All material to be incorporated in the work shall be in accordance with the specification laid down. 

The tenderer shall use the materials bearing ISI Certification Mark unless otherwise specified or 
allowed in writing by the Engineer-in-Charge.  Any material banned by the department shall not be 
used in the work. 

4.2 The contractor shall submit to the Engineer-in-Charge samples of all materials for approval.  These 
approved samples shall be preserved and retained in the custody of the Engineer-in-Charge as 
standards of materials till the completion of the work.  The cost of such samples shall be borne by the 
contractor and nothing extra shall payable on this account over the Agreement rates. 

4.3 The contractor shall be required to get necessary tests carried out on materials/ work from an 
approved laboratory as per the direction of the Engineer-in-Charge. 

4.4 In case any material/work is found sub – standard the same shall be rejected by the Engineer-in-
Charge and the same shall be removed from the site of work within 48 hours, failing which the same 
shall be got removed by the Engineer-in-Charge at the risk and the cost of the contractor without 
giving any further notice and time. 

5.0 TESTING OF MATERIALS 
5.1 In order to ensure quality of work during its execution, the Engineer-in-Charge may require samples 

for mandatory or routine testing of materials. All cost of these samples, their packaging, conveyance 
from the site to the testing laboratory and return, shall be borne by the contractor. 

                                                              
5.2 Even ISI marked material may be subjected to quality test at the discretion of the Engineer-in-

Charge.  Whenever ISI marked materials are brought to the site of work the contractor shall, if 
required by the Engineer-in-Charge, furnish Manufacturer’s test certificate or test certificate from 
approved testing laboratory to establish that the materials produced by the contractor, satisfy the 
provision of relevant IS codes.  However cement/steel will be necessarily tested before start of work 
and will not be used till test certificates are obtained and approved by Engineer-in-Charge. 

5.3 All Testing charges shall be borne by the contractor.  
6.0 MEASUREMENT 
 The work shall be executed and measured in metric system.  The metric dimensions given in the 

schedule of quantities and drawing etc. shall be followed.  The dimensions in FPS units (wherever 
indicated, are for guidance only).  The drawings shall not be measured to scale and only dimension 
indicated in figures shall be followed. 

7.0 RATES 
7.1 The contractor shall be responsible for completing the work and for satisfying all terms and 

conditions of the Contract without any extra payment over his quoted rates unless otherwise 
specified.  The contractor shall quote his rates for various items of work accordingly and no claim 



 

 

- 13 -
whatsoever shall be entertained for any incidental work involved in the execution of the work 
as per the nomenclature of the item and the specification indicated in the tender documents. 

7.2 Subject to the nomenclature of the item as per schedule of quantities, the specifications indicated in 
the tender documents, the rates quoted shall include cost of all materials including royalty and taxes 
if any, labour, sundry inputs, execution of the work at all heights, level, in all shapes and for all 
leads, lifts and depth including scaffolding etc., overhead charges and contractor’s profit. 

                                                           
7.3 The rates shall be inclusive of making design, pattern and execution of work as per Architectural and 

Structural drawings. 
 

7.4 The rates shall be inclusive of making any holes in walls/RCC work for fixing any framework and 
making good the structure to its original shape and finish.  

 

7.5 The rates shall be inclusive of working under water and adverse conditions and including pumping 
out or bailing out water, unless otherwise specified in the nomenclature.  This will includes water 
encountered from any source such as rains, floods, any other cause whatsoever and including sub- 
soil water.  

 

7.6 The rates shall be inclusive of cost of cement slurry used over base surface of concrete work for old 
work for better bond with the under layer unless otherwise specified in the nomenclature of the item.  
Such use of cement slurry shall not be considered for working out the theoretical consumption of 
cement quantity.  

 

8.0 CO – ORDINATION WITH OTHER CONSTRUCTION AGENCIES  

 

8.1 Other agencies doing works related with this project will also simultaneously execute the work and 
the contractor shall afford necessary co-ordination for un-hindered completion of this sub-work. 

 

8.2 The contractor shall leave necessary holes, opening etc.  as may be directed by the Engineer-in-
Charge for laying, burring or fixing, conduits, pipes, boxes, hooks, fans etc.  Conduits for electrical 
wiring/cable will be laid in a way that leave enough space for concreting and do not adversely affect 
the structural members. 

 

8.3   The contractor shall continue to maintain watch and ward to safeguard the Govt.  
property in  his possession until the same is formally handed over as per direction of the Engineer-
in- Charge.  Nothing extra over agreement rates shall be paid on this account. 

 

9.0 SECURITY AND SAFETY MEASURES  
 

9.1 The contractor shall take care of all safety precautions pertaining to construction of the works, such 
as excavation, trenching, blasting, demolition, provision of scaffolding, ladder, working platforms, 
gangways, mixing asphalted materials, electric arc/gas welding, use of hoisting and construction 
machinery. He shall be governed by relevant provisions of CPWD safety code and as directed by the 
Engineer-in-Charge and nothing extra shall be payable on this account. 

9.2 On account of security consideration, some restrictions may be imposed by the security staff on the 
working and / movement of men and materials etc. the contractor shall be bound to follow all such 
restrictions / instructions and he shall organize his work accordingly. 

9.3 The contractor shall take all precautions to avoid accident by exhibiting necessary caution boards day 
and nights; speed limit boards red flag, red lights and providing barriers.  He shall be responsible for 
all damages and accidents caused to existing/new work due to negligence on his part.  No hindrance 
shall be caused to traffic during the execution of the work. 

9.4 The contractor shall be responsible for the watch and ward of the buildings, safety of all fittings and 
fixtures including sanitary and water supply fitting and fixtures against pilferage and breakage during 
the period of installation and thereafter till the building is physically handed over to the department. 

 

9.5 In order to indemnify the department for any claim on account of damage to the adjacent 
properties/structures he shall insure against such claim that may arise out or due to work done by him 
before commencement of the actual work and nothing extra shall be paid on this account. 

 

9.6 The contractor shall take all preventive measures against any damage caused by rain, snowfall, 
floods or any other natural calamity, whatsoever during the execution of the work.  The contractor 
shall be fully responsible for any damage to the Govt. property and to the work for which the 
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payment has been advanced to him under the contract.  The contractor shall maintain an 
insurance policy against damage to the work executed for an amount at least equal to the payment 
received by him against the work done.  Nothing extra shall be payable to the contractor for 
maintaining such insurance policy.  

 

10.0 COMPLIANCE TO GOVT. REGULATIONS AND BUILDING BYE LAWS 
10.1 The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges, which 
he may be liable. 

10.2 The contractor shall give due notice to Municipal, Police and / or other authorities that may be 
 required under the law/rules under force in the area and obtain all requisite license for 
 temporary obstructions/enclosure and pay all charges which may be liable on account of his 
 execution of the work under the agreement.  Nothing extra shall payable on this account. 

10.3     “Provision for labour camp: 
             The contractor shall have to make his own arrangement for housing facilities for staff and labour 

away from construction site and shall have to transport the labour to and fro between construction 
site and labour camp at his own cost. No labour huts will be allowed to be constructed at the project 
site except a few temporary sheds for chowkidars and storekeepers. The decision about how may 
huts can be allowed for chowkidars and storekeepers at project site shall rest with the Engineer-in-
charge and the contractor   shall have no claim on this account.”   

10.4 Contractor shall have registration of construction workers under the Delhi Building & Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the rules 
frame thereunder with the Delhi Building & Other Construction Workers’ Welfare Board. 

 

11. Security Deposit Deduction. 
 A sum @ 5% of the gross amount of the bill shall be deducted from each running bill of the 

contractor, till the sum alongwith the sum already deposited as earnest money amounts to security 
deposit @ 5% of the tendered amount of the work. 
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OFFICE MEMORANDUM 

No. DGW/CON/202 
ISSUED BY AUTHORITY OF DIRECTOR GENERAL OF WORKS 

 

Nirman Bhawan, New Delhi                                                             dated 
10/09/2004 

 
Existing Modified 

Contractor shall procure 33 grade 
(conforming to IS 269) or 43 grade 
(conforming to IS: 8112) ordinary 
Portland cement, as required in the 
work, from reputed manufacturer of 
cement, having a production 
capacity of one million tones per 
annum or more, one million tones 
per annum or more, such as ACC 
L&T, J.P. Rewa, Vikram Shri 
Cement, Birla Jute and cement 
corporation of India etc. as approved 
by Ministry of Industry, Govt of 
India and holding license to use ISI 
certification mark for their product 
whose name shall be got approved 
from Engineer-in-charge. Supply of 
cement.     

The contractor shall procure 33 grade (conforming to IS 
269_ or 43 grade (conforming to IS:8112) ordinary 
Portland cement, as required in the work, from reputed 
manufacturer of cement, having a production capacity of 
one million tones or more , such as ACC, L&T, J.P. Rewa, 
Vikram shri Cement, Birla Jute and cement corporation of 
India etc. i.e. agencies approved Ministry of Industry, govt. 
of India and holding license to use ISI certification mark 
for their project. The tender accepting also submit a list of 
names of cement manufactures, which they propose to use 
in the work.  The tender accepting authority reserves right 
to accept or reject name(s) of cement manufacture(s), 
which the tenderer proposed to use in the work.  No change 
in the tendered rates will be accepted if the tender 
accepting authority does not accept the list of cement 
manufactures, given by the tenderer, fully or partially, 
supply of cement…………. 

  
Chief Engineer of Zones are to change the brand in the condition for cement depending upon 

availability in local market. If needed.  Instruction in this respect can be issued by them at regular intervals.  
  
The name of cement manufactures should be finalized after taking into consideration the suggestion of 

contractors during a perbid meeting 
 
For smaller value works, where perbid meeting is not necessary, the NIT approving authority shall have 

to specify the approved names.  
 
 Similar conditions for cement of other types like slag cement etc. may be incorporated wherever 

required by the NIT approving authority by providing for relevant BIS codes, suitable brands of cement and 
technical circulars issued by the department.  

 
 

Superintending Engineer (C & M) 
 

Issued from file No. CSQ/CM29 (4)/2004 
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CORRECTION SLIP 

 

i) Wherever, there is a reference of CPWD officers it shall construed to mean officers 

and other staff of Agricultural Produce Marketing Committee as applicable therein. 

 

ii) The reference of government in the tender form shall constructed to means 

Agricultural Produce Marketing Committee in connection with payments or other 

contractual implications.  For all acts and regulations the reference of Govt. and the 

orders of government shall be followed. 

 

iii) The contractor shall obtain a valid licence of the enrolment in Delhi Labour Welfare 

Board regarding contribution/statutory Deposit under the Bombay Labour Welfare 

Fund Act, 1953 as extended to NCT of Delhi. Contractor shall deposit all the statutory 

dues with the Delhi Labour Welfare Board directly. 

iv) In addition to Clearance Certificate from Labour Officer as per clause-45 of the 

General conditions of the Contract. The contractor has to produce a clearance 

certificate from “Welfare Commissioner. Delhi Labour Welfare Board for getting the 

Security Deposit of the work refunded. 

 

 
 

                                                                                          EXECUTIVE ENGINEER 
                                                                                          Agricultural Produce Marketing Committee 

 
 

FAIR WAGES SCHEDULE 
 

The latest minimum fair wages schedule as in force in Delhi Admn. At the time of opening of tender shall be 
applicable
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AGRICULTURAL PRODUCE MARKETING COMMITTEE 

(Market Of National Importance) 
New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 

 
NAME OF WORK: Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on roads in NSM, 

Azadpur 
 
S.NO. Description of Item QTY. UNIT RATE 

 (In Figure & Words)  
AMOUNT 

1 Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth level : 
1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) 

348 Cum    

2 Providing and applying 2.5 mm thick road marking strips (retroreflective) of specified 
shade/ colour using hot thermoplastic material by fully/ semiautomatic thermoplastic 
paint applicator machine fitted with profile shoe, glass beads dispenser, propane tank 
heater and profile shoe heater, drivenby experienced operator on road surface including 
cost of material, labour,T&P, cleaning the road surface of all dirt, seals, oil, grease 
andforeign material etc. complete as per direction of Engineer-in-charge and accordance 
with applicable specifications. 

781 Sqm    

3 Providing Retro-reflective regulatory sign board of size 900 mm dia meter made out of 2 
mm thick aluminium sheet, face to be fully covered with high intensity encapsulated lens 
type retro -reflective sheeting as approved by Engineer-in-charge . Letter, symbols, 
borders etc. will be as per IRC - 67 with required colour scheme on the boards and with 
the high intensity grade A. The aluminium sheet to be riveted to M.S. frame of angle iron 
of size 40x40x4 mm. The boards will be fixed to 1 No. 50x50 mm square post made of M.S. 
angle 50x50x4 mm, 4 m long welded to the frame with adequate anti-theft arrangement 
.Sheet work to be painted with two or more coats of synthetic enamel paint over an under 
coat (primer) and back side of aluminium sheet to be painted with two or more coats of 
epoxy paint including appropriate priming coat complete in all respects as per direction of 
Engineer-in-charge. 

20 Sqm    

 
Jr. Engineer                           Asstt. Engineer                           Executive Engineer  

 
I/we have read the conditions of contract carefully and am/are ready to carry out the same job at the rate mentioned against each item of the 
above mentioned schedule. 
 
 

Signature of the contractor with Seal 
                                                            



AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

Name of Work: Repair works like filling pot holes, fixing of retro reflective board at exit gate and 
road marking on roads in NSM, Azadpur 

  
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
INDEX 

 
 

S. No. Description Page No. 

1. NOTICE OF E-TENDERING 1 

2. Notice Inviting Tenders (PWD-6) 2 

3. Item Rate Tenders (PWD-8) 5 

4. Correction Slip 16 

5 Schedule of Quantities 17 

 
This NIT contains 18 pages marked as Sl. No. 1 to 17 
 
 
 
        

Executive Engineer, 
APMC, AZADPUR 
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AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
 
Date of release of tender through e-procurement solution: 27/08/2018 
 
Further details can be seen at website https://govtprocurement.delhi.gov.in  

Executive Engineer, 
APMC, AZADPUR 

 

 
NOTICE OF E-TENDERING 

 

  

            Item rate e-tenders are invited for the under mentioned works on behalf of Secretary, Agricultural 
Produce Marketing Committee, Azadpur and opened online in the office of Secretary, APMC, Azadpur. 
 

     

S.No. Tender ID Name of Work Estimated Cost/ 
Earnest money 
(In Rupees) 

Last Date/ Time of 
Receipt of Tenders 

1 2018_DAMB_ Renovation of 7 Nos. 
Existing Piaos at NSM 
Azadpur 

Rs. 24,85,768/- 
Rs. 49800/- 

 

10/09/2018      
upto 1300Hrs. 

2 2018_DAMB_ Repair and Re-
Construction of Steps 
with RCC and providing 
and Fixing steel buffer 
at Fruit and Vegetable 
Market 

Rs. 23,52,786/- 
Rs. 47100/- 

 

10/09/2018      
upto 1300Hrs. 

3 2018_DAMB_ Repair works like filling 
pot holes, fixing of retro 
reflective board at exit 
gate and road marking 
on roads in NSM, 
Azadpur 

21,04,025/-   
42100/- 

10/09/2018      
upto 1300Hrs. 

4 2018_DAMB_ Construction of 
boundary wall at exit 
road along with closing 
repair of boundary wall 
at entry road and 
Bharolla Road in NSM, 
Azadpur 

Rs. 19,33,851/- 
Rs. 38700/- 

 

10/09/2018      
upto 1300Hrs. 

5 2018_DAMB_ Procurement of 
Maintenance Material 
for NSM, Azadpur 

10,54,970/-   
21100/- 

10/09/2018      
upto 1300Hrs. 
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P.W.D. – 6 

NOTICE INVITING TENDER 
 
 Sealed item rate e-tenders are invited for the under mentioned work on behalf of Secretary, 
Agricultural Produce Marketing Committee, Azadpur from the approved & eligible contractors of CPWD, 
MES, MCD, DDA, NDMC, P&T, Railways, DJB and Irrigation & Flood Control  who have adequate past 
experience of the works for similar nature and completed successfully atleast three works of similar nature 
and magnitude equivalent to the 40% of the estimated cost or two works of 50% of estimated cost or one 
work of 80% of estimated cost as during the last seven years.  The tenders will be opened in the office of the 
Secretary, APMC, New Office Complex, NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. in the 
presence of tenderers or their authorized representatives who may like to attend.  
Name of Work:  “Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 
Estimated Cost : Rs. 21,04,025/-      
Earnest Money: Rs. 42100/-        
 

 
1.2 1. The tenderer shall also submit the following documents: 

 
(i) Scanned copy of Earnest Money. However, Earnest Money in original is to be submitted in 

the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33 as mentioned in the Para 5 below. 
 

(ii) Scanned copy of  GST Number. 
 

(iii) Scanned copy of  PAN Number as issued by Income Tax department 
 

(iv) Scanned copy of Valid Registration Certificate of appropriate category. 
 

(v) Scanned copy of experience certificates issued by the concern department. 
 

(vi) Original mode of Earnest Money as stated above shall have to be submitted to the Secretary, 
APMC, Azadpur in sealed envelope with name of work written on the envelope up to 
14.30Hrs on dated 10/09/2018. Failure to furnish the original mode of earnest money 
and all relevant documents on the due date and time will entail rejection of bid.  

2. Online Tender Bid shall consist of tender form and Schedule of Quantity.  
 

3. The tenders can be uploaded on website upto 13.00 hours on 10/09/2018  
3 (i) The Technical Bids will be opened online on 10/09/2018 at 15.00 hours for scrutiny by the 

Executive Engineer, APMC, New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, 
Delhi-33. The technical bids will be evaluated against the specified parameters/ criteria and 
the result of technical evaluation will be displayed on the website 
https://govtprocurement.delhi.gov.in  which can be seen by all the bidders who participated in 
the Tenders.  

 
 3 (ii) The Financial Bids shall be opened after opening of the Technical Bid for those tenderers 

who fulfill the eligibility criteria and the required documents found in order under Technical 
bid, otherwise the Financial bid shall not be opened. If any of the above dates happens to be 
holiday, the next working day will be considered for all purposes. Conditional tender shall not 
be considered..  

4. Tender shall be valid for 90 days form the date of opening of Financial bid. APMC reserves the 
right to reject any or all tenders without assigning any reason.  
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2. Agreement shall be drawn with the successful tenderer on prescribed Form No. CPWD 8, which is 

available as a Govt. of India Publication. Tenderer shall quote his rates as per various terms and 
conditions of the said form, which will form part of the agreement. 
 

3. The time allowed for carrying out the work will be 3 Month from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with 
the phasing, if any, indicated in the tender documents. 
 

4. The site for the work is available or the site for the work shall be made available in parts as specified 
below. 
 

5. Tender documents consisting of plans, specifications, the schedule of quantities of the various 
classes of work to be done and the set of terms & conditions of contract to be complied with by the 
contractor whose tender may be accepted and other necessary documents can be seen in the office of 
the Executive Engineer, APMC, Azadpur, between hours of 11.00 AM & 04.00 PM everyday 
except on Sundays and Public holidays. Tender documents, excluding standard form, can be 
downloaded from the website https://govtprocurement.delhi.gov.in  free of cost and shall be 
uploaded on website alongwith the following: -  
Earnest money Rs. 42100/-  in the form of fixed deposit  / Pay order/demand draft of a scheduled 
bank issued in favour of , APMC, Azadpur.  Xerox copy of the above is to be scanned and 
uploaded along with the tender and the original fixed deposit / Pay order/demand draft of a 
scheduled bank shall be deposited in sealed envelope with name of work and due date written on the 
envelope, in the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33.  Failure to furnish the fixed deposit of a scheduled bank/ Pay order/demand draft 
of a scheduled bank will entail rejection of bid. 
 
 

6. Tenders will be received through e-tendering only.  
7. The contractor, whose tender is accepted, will be required to furnish performance guarantee of 5% 

(Five percent) of the tendered amount within the period specified in Schedule ‘F’. This guarantee 
shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at call 
receipt of any scheduled bank/ Bankers’s Cheque of any scheduled bank/ Demand draft of any 
scheduled bank/Pay order of any scheduled bank or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as indicated in Schedule 
‘F’ including the extended period if any, the Earnest Money deposited by the contractor shall be 
forfeited automatically without any notice to the contractor.  

1. Copies of other drawings and documents pertaining to the works will be open for inspection by the 
tenderers at the office of the above-mentioned officer. 

  Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for 
workers and all other services required for executing the work unless otherwise specifically provided 
for in the contract documents. Submission of a tender by a tenderer implies that he has read this 
notice and all other contract documents and has made himself aware of the scope and specifications 
of the work to be done and local conditions and other factors having a bearing on the execution of 
the work.  

9.  The competent authority does not bind himself to accept the lowest or any other tender and reserves 
to himself the authority to reject any or all the tenders received without the assignment of any 
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reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

10.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 
tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

11. The competent authority reserves to himself the right of accepting the whole or any part of the tender 
and the tenderer shall be bound to perform the same at the rate quoted. 

12. The contractor shall not be permitted to tender for works in the CPWD / PWD Circle (responsible for 
award and execution of contracts) in which his near relative is posted as Divisional Accountant or as 
an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any capacity or 
are subsequently employed by him and who are near relatives to any gazetted officer in the Public 
Works Department or in the Ministry of Urban Development. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department. 

13. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to work as a contractor 
for a period of two years after his retirement from Government service, without the previous 
permission of the Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found any time to be such a person who had not obtained the 
permission of the Government of India as aforesaid before submission of the tender or engagement 
in the contractors service. 

14. The tender for the works shall remain open for acceptance for a period of 90 (ninty) days from the 
date of opening of tenders. If any tenderer withdraws his tender before the said period or issue of 
letter of acceptance, which ever is earlier or makes any modifications in the terms and conditions of 
the tender which are not acceptable to the department, then the APMC shall, without prejudice to any 
other right or remedy, be at liberty to forfeit entire the said earnest money as absolutely.  

15. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days 
from the stipulated date of start of the work sign the contract consisting of: - 

 
a) The notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming the tender as issued at the time of  invitation of tender and acceptance 
thereof together with any correspondence leading thereto. 

b) Standard. P.W.D. Form 8 - Corrected / modified upto date. 
 

 
Signature of Executive Engineer 

APMC, Azadpur 
 
 

* ………………………………….. 
For & on behalf of Secretary APMC,Azadpur 



 

 

- 5 -
C.P.W.D-8 

 
 

AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
Item Rate Tender & Contract for Works 

Tender for the work of: Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 

     
(i) To be uploaded on website by 13.00 hours on 10/09/2018       

 

(ii) To be opened online in the office of  Secretary, APMC,New Office Complex,  NFM- Ph.-

II, Sarai Pipal Thalla, Azadpur, Delhi-33: 

i.  Technical Bid at 15:00 Hrs. on 10/09/2018      and financial Bid shall be opened 

after Technical Bid 

 
TENDERER 

 
 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
 I/We hereby tender for the execution of the work specified for the President of India within the time 

specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 
 I/We agree to keep the tender open for Ninty (90) days from the due date of submission thereof and 

not to make any modifications in its terms and conditions. 
 If I/we fail to furnish the prescribed performance guarantee within prescribed period, I/we agree that 

the said Secretary, APMC, Azadpur or his successors in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/we fail to 
commence work as specified, I/we agree that Secretary, APMC, Azadpur or his successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
earnest money and the performance guarantee absolutely, otherwise the said earnest money shall be 
retained by him towards security deposit to execute all the work referred to in the tender documents 
upon the terms and conditions contained or referred to therein and to vary out such deviations as may 
be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 
12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or both 
Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in 
the retendering process of the work. 
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  I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

 Dated **…………………. 
   
 Witness:** 

Address:** 

Occupation:**   
     

ACCEPTANCE 
 

 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for and on behalf of the Secretary, APMC, Azadpur for a sum of 

 Rs.*________________(Rupees*______________________________________________________

___________) 

 The letters referred to below shall form part of this contract Agreement:- 

 a)* 

b)* 

c)* 

 Dated* ………………… 

 
 
* To be filled by EE 
** To be filled by Contractor 

 

** 
Signature of Contractor 

Postal Address 

For & on behalf of the Secretary, APMC, 

Azadpur  

Signature *__________________________ 

Designation: Executive Engineer 
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SCHEDULES 

SCHEDULE ‘A’ 
 
Schedule of quantities (Enclosed.)    As per schedule attached.  
 
SCHEDULE ‘B’ 
 
Schedule of materials to be issued to the contractor. 
S.No. Description  

Of item 
Quantity Rates in figures & 

Words at which the 
material will be charged 
to the contractor  

Place of Issue  

1 2 3 4 5 
NIL 

 

SCHEDULE ‘C’ 
 
Tools and plants to be hired to the contractor. 

S.No. Description Hire charges per day. Place of Issue 
1 2 3 4 

NIL 
 

SCHEDULE ‘D’ 
 
Extra schedules for specific requirements  / documents for the work, if any. 
 

NIL 
SCHEDULE ‘E’ 
 
Schedule of component of Cement, Steel, Other Materials, Labour etc. for price escalation.  
 

NIL 
SCHEDULE ‘F’ 
Reference to General Conditions of contract. 
 
Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on 
roads in NSM, Azadpur  

 
Estimated cost of work. Rs. 21,04,025/-      
 
(i) Earnest Money     Rs. 42100/-       /- 
 
(ii) Performance Guarantee  = 5% (five percent) of the tendered value.  
 
(iii) Security Deposit : 5% (five percent) of the tendered value.  
GENERAL RULES & DIRECTIONS: 
 
Officer inviting tender                             Executive Engineer,  
Maximum percentage for quantity                  APMC,Azadpur  
of items of work to be executed                       
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beyond which rates are to be 
determined in accordance with 
Clauses 12.2 & 12.3 See below.  
 
Definitions: 
 
2 (v) Engineer –in – charge The Executive Engineer, 
      APMC,Azadpur 
       
 
2 (viii) Accepting Authority Secretary, 
      APMC,Azadpur 
 
2 (x) Percentage on cost of materials              15%                 
 and labour to cover all 
 overheads and profits.  
 
2 (xi) Standard Schedule of Rates.  DSR 2014 with upto date correction slips.  
 
2 (xii) Department  APMC, Azadpur 
 
9 (ii) Standard PWD Form   PWD form 8, as modified & corrected    

    upto date. 
 
Clause 1 

i)   Time allowed for submission of performance guarantee 
             from the date of issue of letter of acceptance, in 10 days. 
ii) Maximum available extension beyond the  
          period as provided in (i) above, in 7 days. 

 
Clause  2 
 

Authority for fixing              
Compensation under Clause 2.  Secretary, 
  APMC,Azadpur 
   
 
Clause  5 
 Time allowed for execution of work : 3 Month  
 
 Authority to give fair and reasonable Secretary, 
 extension of time for completion APMC,Azadpur 
 of work. . 
      
 
Clause 7 
 Gross work to be done 
 together with net payment/ 
 adjustment of advances for 
 Material collected, if any, since               
 the last such payment for being  
 eligible to interim payment. -- 
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Clause 10 A 
 
Listing of testing equipment to be provided by the contractor at site lab. 
 
…………………………  As per site requirement  …………………………. 
 
Clause 10 B (ii) 
  
Whether Clause 10 B (ii) shall be applicable               No 
 
Clause 10 CA                                                                                     Not Applicable 
 
 
Clause 10CC                             N/A 
 
Clause 11 
 Specifications to be followed 
 for execution of work. CPWD specification 2009 with upto date 
                                                                        correction slips and Manufacturer specification.   
 

Clause 12  
 12.2 & 12.3)  Deviation limit beyond 
which clause 12.2 & 12.3 shall apply 
for building work 

 

 
30 %. 

 12.5)  Deviation limit beyond which 
clause 12.2 & 12.3 shall apply for 
foundation work 

 

 
100% 

Clause 16 
 Competent Authority for Executive Engineer, 
 Deciding reduced rates APMC,Azadpur 
         
 
Clause 18 
 
List of mandatory machinery, Tools & plants to be deployed by the contractor at site:- 
  
…………………………  As per site requirement …………………………. 
 
 

Clause 36   
 
(i) Minimum qualifications &   
Experience required for  
Principal Technical Representatives. 
 
(a)      For works with estimate cost put                         
           to tender more than  
           i)    Rs.10 lakhs for civil work 
           ii)   Rs.5 lakhs for elec/mach works                        Graduate or retired AE possessing 
                                                                                             at least recognised diploma    
(b)      For works with estimated cost put to 
           tender 
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           i)    More than Rs.5 lakhs but less 
                 than Rs.10 lakhs for civil works                         Recognised Diploma holder 
           ii)   More than Rs.1 lakhs but less 
                 than Rs.5 lakhs for Elect/Mech works                Recognised Diploma holder 
 
(ii) Discipline to which the Principal 
Technical Representative should 
belong.                      Civil/Elect. 
 
(iii) Minimum experience of works.        5  Years  
 
(iv)      Recovery to be affected from the   Rs.10,000/-per month for graduate.        
            Contractor in the event of not fulfilling   Rs.5,000/- per month for diploma holder. 
provision of clause 36 (i)       
Clause 42 
 
i) (a) Schedule/ statement for determining  
  theoretical quantity of cement & 
  bitumen on the basis of Delhi 
  Schedule of Rates 2014 printed by CPWD with up to date correction slips.. 
 

ii)  Variations permissible on theoretical quantities. 
(a) Cement for works with estimated                     :                  3% plus/ minus. 

Cost put to tender not more than 
Rs. 5 Lakhs.  

 

  For works with estimated cost put to                     :                  2% plus / minus 
  Tender more than Rs. 5 lakhs.    
 
b)  Bitumen All works.                      :                  2.5% plus only & 
                                          nil on minus side.  
c)  Steel Reinforcement and structural steel                :                  2% plus / minus 
  sections for each diameter, section and  
  category  
  
d)  All other materials                                                  :                   Nil 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 

SI. 
No. 

Description of Item Rates in figures and words at which recovery shall be 
made from the Contractor. Rates in schedule ‘B’ plus 
10% in case materials issued by the Department.  

  Excess beyond permissible 
variation. 

Less use beyond the 
permissible variation. 

1. Cement     
2. Steel reinforcement     
3. Structural sections   Nil  
4. Bitumen issued free    
5. Bitumen issued at stipulated 

fixed price. 
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CONDITIONS OF WORK EXECUTION  

 

1.        GENERAL CONDITIONS AND SPECIFICATIONS. 
 
1.1. Subject to the nomenclature of the item and the specification indicated hereafter, the work, in general 

shall be carried out in accordance with the CPWD specifications 2009 volume 1 to volume II, and 
manufacturer specification and  read with correction slips issued upto the date of receipt of tenders 
and relevant IS codes. 

 

1.2. Wherever reference to any Indian Standard specifications occurs in the document relating to this 
contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, 
upto the date of receipt of tender. 

 

1.3 Before commencement of the work, the contractor shall correlate nomenclature of the item with all 
the relevant architectural and structural drawings to satisfy himself that the information available 
there-from is complete and unambiguous. The figures and the written dimensions of the drawing 
shall supercede the measurement by scale. The contractor submits for approval of Engineer-in-
charge his workshop drawings and the sample of the work to be performed under the specified items 
of work before actually commencing the mass execution of work under the item. Nothing extra shall 
be payable on this account. 

 

1.4 The discrepancy in the drawing issued, if any, shall be brought to the notice of the Engineer-in-
charge for immediate decision before execution of the work. The contractor, alone, shall be 
responsible for any loss or damage occurring by the commencement of work on the basis of any 
erroneous and incomplete information and no claim, whatsoever, shall be entertained on this account. 

 

1.5 In the event of any difference or discrepancy in the description of any item or its   specifications, the 
same shall be resolved in the following sequence and decision of the Engineer-in-charge shall be 
conclusive, final and binding on the contractor. 

(a) The nomenclature of the item shall take precedence over all and anything stated elsewhere.  

 

(b) The conditions and specifications attached to the tender document shall take preference over the 
provisions of CPWD specification 2009 (Vol 1 to II) with upto date correction slip, relevant IS codes 
and manufacturer specification.  

 
 

(c) The CPWD specification 2009 vol. 1 to II shall take precedence over provisions of relevant IS codes. 

 
 

(d) In case, it is not possible to resolve the issue with the help of tender documents the provision of 
relevant IS codes shall be relied upon. 

 
 

(e) In case, it is not possible to resolve the issue with the help of any of the above documents, the 
decision and direction of the Engineer-in-charge shall be followed for execution and completion of 
any item of work. 

 

2. SITE INSPECTION 
 
2.1 The tenderer shall acquaint himself with the proposed site of work, its sub-soil strata, underground 

water table and its approach roads before quoting his rate.   

 

2.2 If for any reasons, any part of the site is not available temporarily for some time or part of the work 
under the contract, the agreed construction schedule shall be suitably modified and contractor shall 
diligently divert his men and materials to utilize them profitably and no claim of damages 
whatsoever shall be entertained on this account.  However, the contractor shall be allowed extension 
of time for completing the work as deemed fit by the competent authority.  

3. ARRANGEMENTS FOR WORK EXECUTION 
3.1       ELECTRICITY  
 The contractor shall make his own arrangement for obtaining electric connections required for 

execution of work and make necessary payments directly to the electricity department concerned and 
nothing extra shall be payable on this account. 

3.2 WATER 
3.2.1 The contractor shall make his own arrangement for water suitable for construction. 
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3.2.2 The water for construction work, if drawn from underground source, shall be got tested 

quarterly from the laboratory approved by the Engineer-in-Charge to ensure its suitability for 
construction.  The charges for these tests and related arrangement shall be borne by the contractor.  
In the event of the water found unsuitable for construction, the contractor shall make alternative 
arrangement for suitable water to the satisfaction on the Engineer-in-Charge. 

3.3 INSTRUMENTS/EQUIPMENTS 
The contractor shall provide at his own cost instruments suitable for surveying, weighing and 
measuring purpose at the site of the work as may be necessary for execution of the work. 

 

All tools, plant and machinery provided by the contractor shall, even brought to the site, be deemed 
to be exclusively intended for construction and completion of this work and the contractor shall not 
remove the same or any part thereof without the consent of the Engineer in charge. 

3.4    CONSTRUCTION WORKERS WELFARE CESS 
1% of gross value of work done shall be deducted from each bill as Construction Workers Welfare 

Cess.  The tender rates shall deemed to include this cess. 

4.0 MATERIAL TO BE PROCURED BY CONTRACTOR 
 
4.1 All material to be incorporated in the work shall be in accordance with the specification laid down. 

The tenderer shall use the materials bearing ISI Certification Mark unless otherwise specified or 
allowed in writing by the Engineer-in-Charge.  Any material banned by the department shall not be 
used in the work. 

4.2 The contractor shall submit to the Engineer-in-Charge samples of all materials for approval.  These 
approved samples shall be preserved and retained in the custody of the Engineer-in-Charge as 
standards of materials till the completion of the work.  The cost of such samples shall be borne by the 
contractor and nothing extra shall payable on this account over the Agreement rates. 

4.3 The contractor shall be required to get necessary tests carried out on materials/ work from an 
approved laboratory as per the direction of the Engineer-in-Charge. 

4.4 In case any material/work is found sub – standard the same shall be rejected by the Engineer-in-
Charge and the same shall be removed from the site of work within 48 hours, failing which the same 
shall be got removed by the Engineer-in-Charge at the risk and the cost of the contractor without 
giving any further notice and time. 

5.0 TESTING OF MATERIALS 
5.1 In order to ensure quality of work during its execution, the Engineer-in-Charge may require samples 

for mandatory or routine testing of materials. All cost of these samples, their packaging, conveyance 
from the site to the testing laboratory and return, shall be borne by the contractor. 

                                                              
5.2 Even ISI marked material may be subjected to quality test at the discretion of the Engineer-in-

Charge.  Whenever ISI marked materials are brought to the site of work the contractor shall, if 
required by the Engineer-in-Charge, furnish Manufacturer’s test certificate or test certificate from 
approved testing laboratory to establish that the materials produced by the contractor, satisfy the 
provision of relevant IS codes.  However cement/steel will be necessarily tested before start of work 
and will not be used till test certificates are obtained and approved by Engineer-in-Charge. 

5.3 All Testing charges shall be borne by the contractor.  
6.0 MEASUREMENT 
 The work shall be executed and measured in metric system.  The metric dimensions given in the 

schedule of quantities and drawing etc. shall be followed.  The dimensions in FPS units (wherever 
indicated, are for guidance only).  The drawings shall not be measured to scale and only dimension 
indicated in figures shall be followed. 

7.0 RATES 
7.1 The contractor shall be responsible for completing the work and for satisfying all terms and 

conditions of the Contract without any extra payment over his quoted rates unless otherwise 
specified.  The contractor shall quote his rates for various items of work accordingly and no claim 
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whatsoever shall be entertained for any incidental work involved in the execution of the work 
as per the nomenclature of the item and the specification indicated in the tender documents. 

7.2 Subject to the nomenclature of the item as per schedule of quantities, the specifications indicated in 
the tender documents, the rates quoted shall include cost of all materials including royalty and taxes 
if any, labour, sundry inputs, execution of the work at all heights, level, in all shapes and for all 
leads, lifts and depth including scaffolding etc., overhead charges and contractor’s profit. 

                                                           
7.3 The rates shall be inclusive of making design, pattern and execution of work as per Architectural and 

Structural drawings. 
 

7.4 The rates shall be inclusive of making any holes in walls/RCC work for fixing any framework and 
making good the structure to its original shape and finish.  

 

7.5 The rates shall be inclusive of working under water and adverse conditions and including pumping 
out or bailing out water, unless otherwise specified in the nomenclature.  This will includes water 
encountered from any source such as rains, floods, any other cause whatsoever and including sub- 
soil water.  

 

7.6 The rates shall be inclusive of cost of cement slurry used over base surface of concrete work for old 
work for better bond with the under layer unless otherwise specified in the nomenclature of the item.  
Such use of cement slurry shall not be considered for working out the theoretical consumption of 
cement quantity.  

 

8.0 CO – ORDINATION WITH OTHER CONSTRUCTION AGENCIES  

 

8.1 Other agencies doing works related with this project will also simultaneously execute the work and 
the contractor shall afford necessary co-ordination for un-hindered completion of this sub-work. 

 

8.2 The contractor shall leave necessary holes, opening etc.  as may be directed by the Engineer-in-
Charge for laying, burring or fixing, conduits, pipes, boxes, hooks, fans etc.  Conduits for electrical 
wiring/cable will be laid in a way that leave enough space for concreting and do not adversely affect 
the structural members. 

 

8.3   The contractor shall continue to maintain watch and ward to safeguard the Govt.  
property in  his possession until the same is formally handed over as per direction of the Engineer-
in- Charge.  Nothing extra over agreement rates shall be paid on this account. 

 

9.0 SECURITY AND SAFETY MEASURES  
 

9.1 The contractor shall take care of all safety precautions pertaining to construction of the works, such 
as excavation, trenching, blasting, demolition, provision of scaffolding, ladder, working platforms, 
gangways, mixing asphalted materials, electric arc/gas welding, use of hoisting and construction 
machinery. He shall be governed by relevant provisions of CPWD safety code and as directed by the 
Engineer-in-Charge and nothing extra shall be payable on this account. 

9.2 On account of security consideration, some restrictions may be imposed by the security staff on the 
working and / movement of men and materials etc. the contractor shall be bound to follow all such 
restrictions / instructions and he shall organize his work accordingly. 

9.3 The contractor shall take all precautions to avoid accident by exhibiting necessary caution boards day 
and nights; speed limit boards red flag, red lights and providing barriers.  He shall be responsible for 
all damages and accidents caused to existing/new work due to negligence on his part.  No hindrance 
shall be caused to traffic during the execution of the work. 

9.4 The contractor shall be responsible for the watch and ward of the buildings, safety of all fittings and 
fixtures including sanitary and water supply fitting and fixtures against pilferage and breakage during 
the period of installation and thereafter till the building is physically handed over to the department. 

 

9.5 In order to indemnify the department for any claim on account of damage to the adjacent 
properties/structures he shall insure against such claim that may arise out or due to work done by him 
before commencement of the actual work and nothing extra shall be paid on this account. 

 

9.6 The contractor shall take all preventive measures against any damage caused by rain, snowfall, 
floods or any other natural calamity, whatsoever during the execution of the work.  The contractor 
shall be fully responsible for any damage to the Govt. property and to the work for which the 
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payment has been advanced to him under the contract.  The contractor shall maintain an 
insurance policy against damage to the work executed for an amount at least equal to the payment 
received by him against the work done.  Nothing extra shall be payable to the contractor for 
maintaining such insurance policy.  

 

10.0 COMPLIANCE TO GOVT. REGULATIONS AND BUILDING BYE LAWS 
10.1 The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges, which 
he may be liable. 

10.2 The contractor shall give due notice to Municipal, Police and / or other authorities that may be 
 required under the law/rules under force in the area and obtain all requisite license for 
 temporary obstructions/enclosure and pay all charges which may be liable on account of his 
 execution of the work under the agreement.  Nothing extra shall payable on this account. 

10.3     “Provision for labour camp: 
             The contractor shall have to make his own arrangement for housing facilities for staff and labour 

away from construction site and shall have to transport the labour to and fro between construction 
site and labour camp at his own cost. No labour huts will be allowed to be constructed at the project 
site except a few temporary sheds for chowkidars and storekeepers. The decision about how may 
huts can be allowed for chowkidars and storekeepers at project site shall rest with the Engineer-in-
charge and the contractor   shall have no claim on this account.”   

10.4 Contractor shall have registration of construction workers under the Delhi Building & Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the rules 
frame thereunder with the Delhi Building & Other Construction Workers’ Welfare Board. 

 

11. Security Deposit Deduction. 
 A sum @ 5% of the gross amount of the bill shall be deducted from each running bill of the 

contractor, till the sum alongwith the sum already deposited as earnest money amounts to security 
deposit @ 5% of the tendered amount of the work. 
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OFFICE MEMORANDUM 

No. DGW/CON/202 
ISSUED BY AUTHORITY OF DIRECTOR GENERAL OF WORKS 

 

Nirman Bhawan, New Delhi                                                             dated 
10/09/2004 

 
Existing Modified 

Contractor shall procure 33 grade 
(conforming to IS 269) or 43 grade 
(conforming to IS: 8112) ordinary 
Portland cement, as required in the 
work, from reputed manufacturer of 
cement, having a production 
capacity of one million tones per 
annum or more, one million tones 
per annum or more, such as ACC 
L&T, J.P. Rewa, Vikram Shri 
Cement, Birla Jute and cement 
corporation of India etc. as approved 
by Ministry of Industry, Govt of 
India and holding license to use ISI 
certification mark for their product 
whose name shall be got approved 
from Engineer-in-charge. Supply of 
cement.     

The contractor shall procure 33 grade (conforming to IS 
269_ or 43 grade (conforming to IS:8112) ordinary 
Portland cement, as required in the work, from reputed 
manufacturer of cement, having a production capacity of 
one million tones or more , such as ACC, L&T, J.P. Rewa, 
Vikram shri Cement, Birla Jute and cement corporation of 
India etc. i.e. agencies approved Ministry of Industry, govt. 
of India and holding license to use ISI certification mark 
for their project. The tender accepting also submit a list of 
names of cement manufactures, which they propose to use 
in the work.  The tender accepting authority reserves right 
to accept or reject name(s) of cement manufacture(s), 
which the tenderer proposed to use in the work.  No change 
in the tendered rates will be accepted if the tender 
accepting authority does not accept the list of cement 
manufactures, given by the tenderer, fully or partially, 
supply of cement…………. 

  
Chief Engineer of Zones are to change the brand in the condition for cement depending upon 

availability in local market. If needed.  Instruction in this respect can be issued by them at regular intervals.  
  
The name of cement manufactures should be finalized after taking into consideration the suggestion of 

contractors during a perbid meeting 
 
For smaller value works, where perbid meeting is not necessary, the NIT approving authority shall have 

to specify the approved names.  
 
 Similar conditions for cement of other types like slag cement etc. may be incorporated wherever 

required by the NIT approving authority by providing for relevant BIS codes, suitable brands of cement and 
technical circulars issued by the department.  

 
 

Superintending Engineer (C & M) 
 

Issued from file No. CSQ/CM29 (4)/2004 
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CORRECTION SLIP 

 

i) Wherever, there is a reference of CPWD officers it shall construed to mean officers 

and other staff of Agricultural Produce Marketing Committee as applicable therein. 

 

ii) The reference of government in the tender form shall constructed to means 

Agricultural Produce Marketing Committee in connection with payments or other 

contractual implications.  For all acts and regulations the reference of Govt. and the 

orders of government shall be followed. 

 

iii) The contractor shall obtain a valid licence of the enrolment in Delhi Labour Welfare 

Board regarding contribution/statutory Deposit under the Bombay Labour Welfare 

Fund Act, 1953 as extended to NCT of Delhi. Contractor shall deposit all the statutory 

dues with the Delhi Labour Welfare Board directly. 

iv) In addition to Clearance Certificate from Labour Officer as per clause-45 of the 

General conditions of the Contract. The contractor has to produce a clearance 

certificate from “Welfare Commissioner. Delhi Labour Welfare Board for getting the 

Security Deposit of the work refunded. 

 

 
 

                                                                                          EXECUTIVE ENGINEER 
                                                                                          Agricultural Produce Marketing Committee 

 
 

FAIR WAGES SCHEDULE 
 

The latest minimum fair wages schedule as in force in Delhi Admn. At the time of opening of tender shall be 
applicable
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AGRICULTURAL PRODUCE MARKETING COMMITTEE 

(Market Of National Importance) 
New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 

 
NAME OF WORK: Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on roads in NSM, 

Azadpur 
 
S.NO. Description of Item QTY. UNIT RATE 

 (In Figure & Words)  
AMOUNT 

1 Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth level : 
1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) 

348 Cum    

2 Providing and applying 2.5 mm thick road marking strips (retroreflective) of specified 
shade/ colour using hot thermoplastic material by fully/ semiautomatic thermoplastic 
paint applicator machine fitted with profile shoe, glass beads dispenser, propane tank 
heater and profile shoe heater, drivenby experienced operator on road surface including 
cost of material, labour,T&P, cleaning the road surface of all dirt, seals, oil, grease 
andforeign material etc. complete as per direction of Engineer-in-charge and accordance 
with applicable specifications. 

781 Sqm    

3 Providing Retro-reflective regulatory sign board of size 900 mm dia meter made out of 2 
mm thick aluminium sheet, face to be fully covered with high intensity encapsulated lens 
type retro -reflective sheeting as approved by Engineer-in-charge . Letter, symbols, 
borders etc. will be as per IRC - 67 with required colour scheme on the boards and with 
the high intensity grade A. The aluminium sheet to be riveted to M.S. frame of angle iron 
of size 40x40x4 mm. The boards will be fixed to 1 No. 50x50 mm square post made of M.S. 
angle 50x50x4 mm, 4 m long welded to the frame with adequate anti-theft arrangement 
.Sheet work to be painted with two or more coats of synthetic enamel paint over an under 
coat (primer) and back side of aluminium sheet to be painted with two or more coats of 
epoxy paint including appropriate priming coat complete in all respects as per direction of 
Engineer-in-charge. 

20 Sqm    

 
Jr. Engineer                           Asstt. Engineer                           Executive Engineer  

 
I/we have read the conditions of contract carefully and am/are ready to carry out the same job at the rate mentioned against each item of the 
above mentioned schedule. 
 
 

Signature of the contractor with Seal 
                                                            



AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

Name of Work: Repair works like filling pot holes, fixing of retro reflective board at exit gate and 
road marking on roads in NSM, Azadpur 

  
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
INDEX 

 
 

S. No. Description Page No. 

1. NOTICE OF E-TENDERING 1 

2. Notice Inviting Tenders (PWD-6) 2 

3. Item Rate Tenders (PWD-8) 5 

4. Correction Slip 16 

5 Schedule of Quantities 17 

 
This NIT contains 18 pages marked as Sl. No. 1 to 17 
 
 
 
        

Executive Engineer, 
APMC, AZADPUR 
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AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
 
Date of release of tender through e-procurement solution: 27/08/2018 
 
Further details can be seen at website https://govtprocurement.delhi.gov.in  

Executive Engineer, 
APMC, AZADPUR 

 

 
NOTICE OF E-TENDERING 

 

  

            Item rate e-tenders are invited for the under mentioned works on behalf of Secretary, Agricultural 
Produce Marketing Committee, Azadpur and opened online in the office of Secretary, APMC, Azadpur. 
 

     

S.No. Tender ID Name of Work Estimated Cost/ 
Earnest money 
(In Rupees) 

Last Date/ Time of 
Receipt of Tenders 

1 2018_DAMB_ Renovation of 7 Nos. 
Existing Piaos at NSM 
Azadpur 

Rs. 24,85,768/- 
Rs. 49800/- 

 

10/09/2018      
upto 1300Hrs. 

2 2018_DAMB_ Repair and Re-
Construction of Steps 
with RCC and providing 
and Fixing steel buffer 
at Fruit and Vegetable 
Market 

Rs. 23,52,786/- 
Rs. 47100/- 

 

10/09/2018      
upto 1300Hrs. 

3 2018_DAMB_ Repair works like filling 
pot holes, fixing of retro 
reflective board at exit 
gate and road marking 
on roads in NSM, 
Azadpur 

21,04,025/-   
42100/- 

10/09/2018      
upto 1300Hrs. 

4 2018_DAMB_ Construction of 
boundary wall at exit 
road along with closing 
repair of boundary wall 
at entry road and 
Bharolla Road in NSM, 
Azadpur 

Rs. 19,33,851/- 
Rs. 38700/- 

 

10/09/2018      
upto 1300Hrs. 

5 2018_DAMB_ Procurement of 
Maintenance Material 
for NSM, Azadpur 

10,54,970/-   
21100/- 

10/09/2018      
upto 1300Hrs. 
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P.W.D. – 6 

NOTICE INVITING TENDER 
 
 Sealed item rate e-tenders are invited for the under mentioned work on behalf of Secretary, 
Agricultural Produce Marketing Committee, Azadpur from the approved & eligible contractors of CPWD, 
MES, MCD, DDA, NDMC, P&T, Railways, DJB and Irrigation & Flood Control  who have adequate past 
experience of the works for similar nature and completed successfully atleast three works of similar nature 
and magnitude equivalent to the 40% of the estimated cost or two works of 50% of estimated cost or one 
work of 80% of estimated cost as during the last seven years.  The tenders will be opened in the office of the 
Secretary, APMC, New Office Complex, NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. in the 
presence of tenderers or their authorized representatives who may like to attend.  
Name of Work:  “Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 
Estimated Cost : Rs. 21,04,025/-      
Earnest Money: Rs. 42100/-        
 

 
1.2 1. The tenderer shall also submit the following documents: 

 
(i) Scanned copy of Earnest Money. However, Earnest Money in original is to be submitted in 

the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33 as mentioned in the Para 5 below. 
 

(ii) Scanned copy of  GST Number. 
 

(iii) Scanned copy of  PAN Number as issued by Income Tax department 
 

(iv) Scanned copy of Valid Registration Certificate of appropriate category. 
 

(v) Scanned copy of experience certificates issued by the concern department. 
 

(vi) Original mode of Earnest Money as stated above shall have to be submitted to the Secretary, 
APMC, Azadpur in sealed envelope with name of work written on the envelope up to 
14.30Hrs on dated 10/09/2018. Failure to furnish the original mode of earnest money 
and all relevant documents on the due date and time will entail rejection of bid.  

2. Online Tender Bid shall consist of tender form and Schedule of Quantity.  
 

3. The tenders can be uploaded on website upto 13.00 hours on 10/09/2018  
3 (i) The Technical Bids will be opened online on 10/09/2018 at 15.00 hours for scrutiny by the 

Executive Engineer, APMC, New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, 
Delhi-33. The technical bids will be evaluated against the specified parameters/ criteria and 
the result of technical evaluation will be displayed on the website 
https://govtprocurement.delhi.gov.in  which can be seen by all the bidders who participated in 
the Tenders.  

 
 3 (ii) The Financial Bids shall be opened after opening of the Technical Bid for those tenderers 

who fulfill the eligibility criteria and the required documents found in order under Technical 
bid, otherwise the Financial bid shall not be opened. If any of the above dates happens to be 
holiday, the next working day will be considered for all purposes. Conditional tender shall not 
be considered..  

4. Tender shall be valid for 90 days form the date of opening of Financial bid. APMC reserves the 
right to reject any or all tenders without assigning any reason.  
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2. Agreement shall be drawn with the successful tenderer on prescribed Form No. CPWD 8, which is 

available as a Govt. of India Publication. Tenderer shall quote his rates as per various terms and 
conditions of the said form, which will form part of the agreement. 
 

3. The time allowed for carrying out the work will be 3 Month from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with 
the phasing, if any, indicated in the tender documents. 
 

4. The site for the work is available or the site for the work shall be made available in parts as specified 
below. 
 

5. Tender documents consisting of plans, specifications, the schedule of quantities of the various 
classes of work to be done and the set of terms & conditions of contract to be complied with by the 
contractor whose tender may be accepted and other necessary documents can be seen in the office of 
the Executive Engineer, APMC, Azadpur, between hours of 11.00 AM & 04.00 PM everyday 
except on Sundays and Public holidays. Tender documents, excluding standard form, can be 
downloaded from the website https://govtprocurement.delhi.gov.in  free of cost and shall be 
uploaded on website alongwith the following: -  
Earnest money Rs. 42100/-  in the form of fixed deposit  / Pay order/demand draft of a scheduled 
bank issued in favour of , APMC, Azadpur.  Xerox copy of the above is to be scanned and 
uploaded along with the tender and the original fixed deposit / Pay order/demand draft of a 
scheduled bank shall be deposited in sealed envelope with name of work and due date written on the 
envelope, in the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33.  Failure to furnish the fixed deposit of a scheduled bank/ Pay order/demand draft 
of a scheduled bank will entail rejection of bid. 
 
 

6. Tenders will be received through e-tendering only.  
7. The contractor, whose tender is accepted, will be required to furnish performance guarantee of 5% 

(Five percent) of the tendered amount within the period specified in Schedule ‘F’. This guarantee 
shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at call 
receipt of any scheduled bank/ Bankers’s Cheque of any scheduled bank/ Demand draft of any 
scheduled bank/Pay order of any scheduled bank or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as indicated in Schedule 
‘F’ including the extended period if any, the Earnest Money deposited by the contractor shall be 
forfeited automatically without any notice to the contractor.  

1. Copies of other drawings and documents pertaining to the works will be open for inspection by the 
tenderers at the office of the above-mentioned officer. 

  Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for 
workers and all other services required for executing the work unless otherwise specifically provided 
for in the contract documents. Submission of a tender by a tenderer implies that he has read this 
notice and all other contract documents and has made himself aware of the scope and specifications 
of the work to be done and local conditions and other factors having a bearing on the execution of 
the work.  

9.  The competent authority does not bind himself to accept the lowest or any other tender and reserves 
to himself the authority to reject any or all the tenders received without the assignment of any 
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reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

10.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 
tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

11. The competent authority reserves to himself the right of accepting the whole or any part of the tender 
and the tenderer shall be bound to perform the same at the rate quoted. 

12. The contractor shall not be permitted to tender for works in the CPWD / PWD Circle (responsible for 
award and execution of contracts) in which his near relative is posted as Divisional Accountant or as 
an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any capacity or 
are subsequently employed by him and who are near relatives to any gazetted officer in the Public 
Works Department or in the Ministry of Urban Development. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department. 

13. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to work as a contractor 
for a period of two years after his retirement from Government service, without the previous 
permission of the Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found any time to be such a person who had not obtained the 
permission of the Government of India as aforesaid before submission of the tender or engagement 
in the contractors service. 

14. The tender for the works shall remain open for acceptance for a period of 90 (ninty) days from the 
date of opening of tenders. If any tenderer withdraws his tender before the said period or issue of 
letter of acceptance, which ever is earlier or makes any modifications in the terms and conditions of 
the tender which are not acceptable to the department, then the APMC shall, without prejudice to any 
other right or remedy, be at liberty to forfeit entire the said earnest money as absolutely.  

15. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days 
from the stipulated date of start of the work sign the contract consisting of: - 

 
a) The notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming the tender as issued at the time of  invitation of tender and acceptance 
thereof together with any correspondence leading thereto. 

b) Standard. P.W.D. Form 8 - Corrected / modified upto date. 
 

 
Signature of Executive Engineer 

APMC, Azadpur 
 
 

* ………………………………….. 
For & on behalf of Secretary APMC,Azadpur 
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C.P.W.D-8 

 
 

AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
Item Rate Tender & Contract for Works 

Tender for the work of: Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 

     
(i) To be uploaded on website by 13.00 hours on 10/09/2018       

 

(ii) To be opened online in the office of  Secretary, APMC,New Office Complex,  NFM- Ph.-

II, Sarai Pipal Thalla, Azadpur, Delhi-33: 

i.  Technical Bid at 15:00 Hrs. on 10/09/2018      and financial Bid shall be opened 

after Technical Bid 

 
TENDERER 

 
 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
 I/We hereby tender for the execution of the work specified for the President of India within the time 

specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 
 I/We agree to keep the tender open for Ninty (90) days from the due date of submission thereof and 

not to make any modifications in its terms and conditions. 
 If I/we fail to furnish the prescribed performance guarantee within prescribed period, I/we agree that 

the said Secretary, APMC, Azadpur or his successors in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/we fail to 
commence work as specified, I/we agree that Secretary, APMC, Azadpur or his successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
earnest money and the performance guarantee absolutely, otherwise the said earnest money shall be 
retained by him towards security deposit to execute all the work referred to in the tender documents 
upon the terms and conditions contained or referred to therein and to vary out such deviations as may 
be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 
12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or both 
Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in 
the retendering process of the work. 
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  I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

 Dated **…………………. 
   
 Witness:** 

Address:** 

Occupation:**   
     

ACCEPTANCE 
 

 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for and on behalf of the Secretary, APMC, Azadpur for a sum of 

 Rs.*________________(Rupees*______________________________________________________

___________) 

 The letters referred to below shall form part of this contract Agreement:- 

 a)* 

b)* 

c)* 

 Dated* ………………… 

 
 
* To be filled by EE 
** To be filled by Contractor 

 

** 
Signature of Contractor 

Postal Address 

For & on behalf of the Secretary, APMC, 

Azadpur  

Signature *__________________________ 

Designation: Executive Engineer 
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SCHEDULES 

SCHEDULE ‘A’ 
 
Schedule of quantities (Enclosed.)    As per schedule attached.  
 
SCHEDULE ‘B’ 
 
Schedule of materials to be issued to the contractor. 
S.No. Description  

Of item 
Quantity Rates in figures & 

Words at which the 
material will be charged 
to the contractor  

Place of Issue  

1 2 3 4 5 
NIL 

 

SCHEDULE ‘C’ 
 
Tools and plants to be hired to the contractor. 

S.No. Description Hire charges per day. Place of Issue 
1 2 3 4 

NIL 
 

SCHEDULE ‘D’ 
 
Extra schedules for specific requirements  / documents for the work, if any. 
 

NIL 
SCHEDULE ‘E’ 
 
Schedule of component of Cement, Steel, Other Materials, Labour etc. for price escalation.  
 

NIL 
SCHEDULE ‘F’ 
Reference to General Conditions of contract. 
 
Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on 
roads in NSM, Azadpur  

 
Estimated cost of work. Rs. 21,04,025/-      
 
(i) Earnest Money     Rs. 42100/-       /- 
 
(ii) Performance Guarantee  = 5% (five percent) of the tendered value.  
 
(iii) Security Deposit : 5% (five percent) of the tendered value.  
GENERAL RULES & DIRECTIONS: 
 
Officer inviting tender                             Executive Engineer,  
Maximum percentage for quantity                  APMC,Azadpur  
of items of work to be executed                       
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beyond which rates are to be 
determined in accordance with 
Clauses 12.2 & 12.3 See below.  
 
Definitions: 
 
2 (v) Engineer –in – charge The Executive Engineer, 
      APMC,Azadpur 
       
 
2 (viii) Accepting Authority Secretary, 
      APMC,Azadpur 
 
2 (x) Percentage on cost of materials              15%                 
 and labour to cover all 
 overheads and profits.  
 
2 (xi) Standard Schedule of Rates.  DSR 2014 with upto date correction slips.  
 
2 (xii) Department  APMC, Azadpur 
 
9 (ii) Standard PWD Form   PWD form 8, as modified & corrected    

    upto date. 
 
Clause 1 

i)   Time allowed for submission of performance guarantee 
             from the date of issue of letter of acceptance, in 10 days. 
ii) Maximum available extension beyond the  
          period as provided in (i) above, in 7 days. 

 
Clause  2 
 

Authority for fixing              
Compensation under Clause 2.  Secretary, 
  APMC,Azadpur 
   
 
Clause  5 
 Time allowed for execution of work : 3 Month  
 
 Authority to give fair and reasonable Secretary, 
 extension of time for completion APMC,Azadpur 
 of work. . 
      
 
Clause 7 
 Gross work to be done 
 together with net payment/ 
 adjustment of advances for 
 Material collected, if any, since               
 the last such payment for being  
 eligible to interim payment. -- 
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Clause 10 A 
 
Listing of testing equipment to be provided by the contractor at site lab. 
 
…………………………  As per site requirement  …………………………. 
 
Clause 10 B (ii) 
  
Whether Clause 10 B (ii) shall be applicable               No 
 
Clause 10 CA                                                                                     Not Applicable 
 
 
Clause 10CC                             N/A 
 
Clause 11 
 Specifications to be followed 
 for execution of work. CPWD specification 2009 with upto date 
                                                                        correction slips and Manufacturer specification.   
 

Clause 12  
 12.2 & 12.3)  Deviation limit beyond 
which clause 12.2 & 12.3 shall apply 
for building work 

 

 
30 %. 

 12.5)  Deviation limit beyond which 
clause 12.2 & 12.3 shall apply for 
foundation work 

 

 
100% 

Clause 16 
 Competent Authority for Executive Engineer, 
 Deciding reduced rates APMC,Azadpur 
         
 
Clause 18 
 
List of mandatory machinery, Tools & plants to be deployed by the contractor at site:- 
  
…………………………  As per site requirement …………………………. 
 
 

Clause 36   
 
(i) Minimum qualifications &   
Experience required for  
Principal Technical Representatives. 
 
(a)      For works with estimate cost put                         
           to tender more than  
           i)    Rs.10 lakhs for civil work 
           ii)   Rs.5 lakhs for elec/mach works                        Graduate or retired AE possessing 
                                                                                             at least recognised diploma    
(b)      For works with estimated cost put to 
           tender 
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           i)    More than Rs.5 lakhs but less 
                 than Rs.10 lakhs for civil works                         Recognised Diploma holder 
           ii)   More than Rs.1 lakhs but less 
                 than Rs.5 lakhs for Elect/Mech works                Recognised Diploma holder 
 
(ii) Discipline to which the Principal 
Technical Representative should 
belong.                      Civil/Elect. 
 
(iii) Minimum experience of works.        5  Years  
 
(iv)      Recovery to be affected from the   Rs.10,000/-per month for graduate.        
            Contractor in the event of not fulfilling   Rs.5,000/- per month for diploma holder. 
provision of clause 36 (i)       
Clause 42 
 
i) (a) Schedule/ statement for determining  
  theoretical quantity of cement & 
  bitumen on the basis of Delhi 
  Schedule of Rates 2014 printed by CPWD with up to date correction slips.. 
 

ii)  Variations permissible on theoretical quantities. 
(a) Cement for works with estimated                     :                  3% plus/ minus. 

Cost put to tender not more than 
Rs. 5 Lakhs.  

 

  For works with estimated cost put to                     :                  2% plus / minus 
  Tender more than Rs. 5 lakhs.    
 
b)  Bitumen All works.                      :                  2.5% plus only & 
                                          nil on minus side.  
c)  Steel Reinforcement and structural steel                :                  2% plus / minus 
  sections for each diameter, section and  
  category  
  
d)  All other materials                                                  :                   Nil 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 

SI. 
No. 

Description of Item Rates in figures and words at which recovery shall be 
made from the Contractor. Rates in schedule ‘B’ plus 
10% in case materials issued by the Department.  

  Excess beyond permissible 
variation. 

Less use beyond the 
permissible variation. 

1. Cement     
2. Steel reinforcement     
3. Structural sections   Nil  
4. Bitumen issued free    
5. Bitumen issued at stipulated 

fixed price. 
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CONDITIONS OF WORK EXECUTION  

 

1.        GENERAL CONDITIONS AND SPECIFICATIONS. 
 
1.1. Subject to the nomenclature of the item and the specification indicated hereafter, the work, in general 

shall be carried out in accordance with the CPWD specifications 2009 volume 1 to volume II, and 
manufacturer specification and  read with correction slips issued upto the date of receipt of tenders 
and relevant IS codes. 

 

1.2. Wherever reference to any Indian Standard specifications occurs in the document relating to this 
contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, 
upto the date of receipt of tender. 

 

1.3 Before commencement of the work, the contractor shall correlate nomenclature of the item with all 
the relevant architectural and structural drawings to satisfy himself that the information available 
there-from is complete and unambiguous. The figures and the written dimensions of the drawing 
shall supercede the measurement by scale. The contractor submits for approval of Engineer-in-
charge his workshop drawings and the sample of the work to be performed under the specified items 
of work before actually commencing the mass execution of work under the item. Nothing extra shall 
be payable on this account. 

 

1.4 The discrepancy in the drawing issued, if any, shall be brought to the notice of the Engineer-in-
charge for immediate decision before execution of the work. The contractor, alone, shall be 
responsible for any loss or damage occurring by the commencement of work on the basis of any 
erroneous and incomplete information and no claim, whatsoever, shall be entertained on this account. 

 

1.5 In the event of any difference or discrepancy in the description of any item or its   specifications, the 
same shall be resolved in the following sequence and decision of the Engineer-in-charge shall be 
conclusive, final and binding on the contractor. 

(a) The nomenclature of the item shall take precedence over all and anything stated elsewhere.  

 

(b) The conditions and specifications attached to the tender document shall take preference over the 
provisions of CPWD specification 2009 (Vol 1 to II) with upto date correction slip, relevant IS codes 
and manufacturer specification.  

 
 

(c) The CPWD specification 2009 vol. 1 to II shall take precedence over provisions of relevant IS codes. 

 
 

(d) In case, it is not possible to resolve the issue with the help of tender documents the provision of 
relevant IS codes shall be relied upon. 

 
 

(e) In case, it is not possible to resolve the issue with the help of any of the above documents, the 
decision and direction of the Engineer-in-charge shall be followed for execution and completion of 
any item of work. 

 

2. SITE INSPECTION 
 
2.1 The tenderer shall acquaint himself with the proposed site of work, its sub-soil strata, underground 

water table and its approach roads before quoting his rate.   

 

2.2 If for any reasons, any part of the site is not available temporarily for some time or part of the work 
under the contract, the agreed construction schedule shall be suitably modified and contractor shall 
diligently divert his men and materials to utilize them profitably and no claim of damages 
whatsoever shall be entertained on this account.  However, the contractor shall be allowed extension 
of time for completing the work as deemed fit by the competent authority.  

3. ARRANGEMENTS FOR WORK EXECUTION 
3.1       ELECTRICITY  
 The contractor shall make his own arrangement for obtaining electric connections required for 

execution of work and make necessary payments directly to the electricity department concerned and 
nothing extra shall be payable on this account. 

3.2 WATER 
3.2.1 The contractor shall make his own arrangement for water suitable for construction. 
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3.2.2 The water for construction work, if drawn from underground source, shall be got tested 

quarterly from the laboratory approved by the Engineer-in-Charge to ensure its suitability for 
construction.  The charges for these tests and related arrangement shall be borne by the contractor.  
In the event of the water found unsuitable for construction, the contractor shall make alternative 
arrangement for suitable water to the satisfaction on the Engineer-in-Charge. 

3.3 INSTRUMENTS/EQUIPMENTS 
The contractor shall provide at his own cost instruments suitable for surveying, weighing and 
measuring purpose at the site of the work as may be necessary for execution of the work. 

 

All tools, plant and machinery provided by the contractor shall, even brought to the site, be deemed 
to be exclusively intended for construction and completion of this work and the contractor shall not 
remove the same or any part thereof without the consent of the Engineer in charge. 

3.4    CONSTRUCTION WORKERS WELFARE CESS 
1% of gross value of work done shall be deducted from each bill as Construction Workers Welfare 

Cess.  The tender rates shall deemed to include this cess. 

4.0 MATERIAL TO BE PROCURED BY CONTRACTOR 
 
4.1 All material to be incorporated in the work shall be in accordance with the specification laid down. 

The tenderer shall use the materials bearing ISI Certification Mark unless otherwise specified or 
allowed in writing by the Engineer-in-Charge.  Any material banned by the department shall not be 
used in the work. 

4.2 The contractor shall submit to the Engineer-in-Charge samples of all materials for approval.  These 
approved samples shall be preserved and retained in the custody of the Engineer-in-Charge as 
standards of materials till the completion of the work.  The cost of such samples shall be borne by the 
contractor and nothing extra shall payable on this account over the Agreement rates. 

4.3 The contractor shall be required to get necessary tests carried out on materials/ work from an 
approved laboratory as per the direction of the Engineer-in-Charge. 

4.4 In case any material/work is found sub – standard the same shall be rejected by the Engineer-in-
Charge and the same shall be removed from the site of work within 48 hours, failing which the same 
shall be got removed by the Engineer-in-Charge at the risk and the cost of the contractor without 
giving any further notice and time. 

5.0 TESTING OF MATERIALS 
5.1 In order to ensure quality of work during its execution, the Engineer-in-Charge may require samples 

for mandatory or routine testing of materials. All cost of these samples, their packaging, conveyance 
from the site to the testing laboratory and return, shall be borne by the contractor. 

                                                              
5.2 Even ISI marked material may be subjected to quality test at the discretion of the Engineer-in-

Charge.  Whenever ISI marked materials are brought to the site of work the contractor shall, if 
required by the Engineer-in-Charge, furnish Manufacturer’s test certificate or test certificate from 
approved testing laboratory to establish that the materials produced by the contractor, satisfy the 
provision of relevant IS codes.  However cement/steel will be necessarily tested before start of work 
and will not be used till test certificates are obtained and approved by Engineer-in-Charge. 

5.3 All Testing charges shall be borne by the contractor.  
6.0 MEASUREMENT 
 The work shall be executed and measured in metric system.  The metric dimensions given in the 

schedule of quantities and drawing etc. shall be followed.  The dimensions in FPS units (wherever 
indicated, are for guidance only).  The drawings shall not be measured to scale and only dimension 
indicated in figures shall be followed. 

7.0 RATES 
7.1 The contractor shall be responsible for completing the work and for satisfying all terms and 

conditions of the Contract without any extra payment over his quoted rates unless otherwise 
specified.  The contractor shall quote his rates for various items of work accordingly and no claim 
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whatsoever shall be entertained for any incidental work involved in the execution of the work 
as per the nomenclature of the item and the specification indicated in the tender documents. 

7.2 Subject to the nomenclature of the item as per schedule of quantities, the specifications indicated in 
the tender documents, the rates quoted shall include cost of all materials including royalty and taxes 
if any, labour, sundry inputs, execution of the work at all heights, level, in all shapes and for all 
leads, lifts and depth including scaffolding etc., overhead charges and contractor’s profit. 

                                                           
7.3 The rates shall be inclusive of making design, pattern and execution of work as per Architectural and 

Structural drawings. 
 

7.4 The rates shall be inclusive of making any holes in walls/RCC work for fixing any framework and 
making good the structure to its original shape and finish.  

 

7.5 The rates shall be inclusive of working under water and adverse conditions and including pumping 
out or bailing out water, unless otherwise specified in the nomenclature.  This will includes water 
encountered from any source such as rains, floods, any other cause whatsoever and including sub- 
soil water.  

 

7.6 The rates shall be inclusive of cost of cement slurry used over base surface of concrete work for old 
work for better bond with the under layer unless otherwise specified in the nomenclature of the item.  
Such use of cement slurry shall not be considered for working out the theoretical consumption of 
cement quantity.  

 

8.0 CO – ORDINATION WITH OTHER CONSTRUCTION AGENCIES  

 

8.1 Other agencies doing works related with this project will also simultaneously execute the work and 
the contractor shall afford necessary co-ordination for un-hindered completion of this sub-work. 

 

8.2 The contractor shall leave necessary holes, opening etc.  as may be directed by the Engineer-in-
Charge for laying, burring or fixing, conduits, pipes, boxes, hooks, fans etc.  Conduits for electrical 
wiring/cable will be laid in a way that leave enough space for concreting and do not adversely affect 
the structural members. 

 

8.3   The contractor shall continue to maintain watch and ward to safeguard the Govt.  
property in  his possession until the same is formally handed over as per direction of the Engineer-
in- Charge.  Nothing extra over agreement rates shall be paid on this account. 

 

9.0 SECURITY AND SAFETY MEASURES  
 

9.1 The contractor shall take care of all safety precautions pertaining to construction of the works, such 
as excavation, trenching, blasting, demolition, provision of scaffolding, ladder, working platforms, 
gangways, mixing asphalted materials, electric arc/gas welding, use of hoisting and construction 
machinery. He shall be governed by relevant provisions of CPWD safety code and as directed by the 
Engineer-in-Charge and nothing extra shall be payable on this account. 

9.2 On account of security consideration, some restrictions may be imposed by the security staff on the 
working and / movement of men and materials etc. the contractor shall be bound to follow all such 
restrictions / instructions and he shall organize his work accordingly. 

9.3 The contractor shall take all precautions to avoid accident by exhibiting necessary caution boards day 
and nights; speed limit boards red flag, red lights and providing barriers.  He shall be responsible for 
all damages and accidents caused to existing/new work due to negligence on his part.  No hindrance 
shall be caused to traffic during the execution of the work. 

9.4 The contractor shall be responsible for the watch and ward of the buildings, safety of all fittings and 
fixtures including sanitary and water supply fitting and fixtures against pilferage and breakage during 
the period of installation and thereafter till the building is physically handed over to the department. 

 

9.5 In order to indemnify the department for any claim on account of damage to the adjacent 
properties/structures he shall insure against such claim that may arise out or due to work done by him 
before commencement of the actual work and nothing extra shall be paid on this account. 

 

9.6 The contractor shall take all preventive measures against any damage caused by rain, snowfall, 
floods or any other natural calamity, whatsoever during the execution of the work.  The contractor 
shall be fully responsible for any damage to the Govt. property and to the work for which the 
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payment has been advanced to him under the contract.  The contractor shall maintain an 
insurance policy against damage to the work executed for an amount at least equal to the payment 
received by him against the work done.  Nothing extra shall be payable to the contractor for 
maintaining such insurance policy.  

 

10.0 COMPLIANCE TO GOVT. REGULATIONS AND BUILDING BYE LAWS 
10.1 The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges, which 
he may be liable. 

10.2 The contractor shall give due notice to Municipal, Police and / or other authorities that may be 
 required under the law/rules under force in the area and obtain all requisite license for 
 temporary obstructions/enclosure and pay all charges which may be liable on account of his 
 execution of the work under the agreement.  Nothing extra shall payable on this account. 

10.3     “Provision for labour camp: 
             The contractor shall have to make his own arrangement for housing facilities for staff and labour 

away from construction site and shall have to transport the labour to and fro between construction 
site and labour camp at his own cost. No labour huts will be allowed to be constructed at the project 
site except a few temporary sheds for chowkidars and storekeepers. The decision about how may 
huts can be allowed for chowkidars and storekeepers at project site shall rest with the Engineer-in-
charge and the contractor   shall have no claim on this account.”   

10.4 Contractor shall have registration of construction workers under the Delhi Building & Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the rules 
frame thereunder with the Delhi Building & Other Construction Workers’ Welfare Board. 

 

11. Security Deposit Deduction. 
 A sum @ 5% of the gross amount of the bill shall be deducted from each running bill of the 

contractor, till the sum alongwith the sum already deposited as earnest money amounts to security 
deposit @ 5% of the tendered amount of the work. 
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OFFICE MEMORANDUM 

No. DGW/CON/202 
ISSUED BY AUTHORITY OF DIRECTOR GENERAL OF WORKS 

 

Nirman Bhawan, New Delhi                                                             dated 
10/09/2004 

 
Existing Modified 

Contractor shall procure 33 grade 
(conforming to IS 269) or 43 grade 
(conforming to IS: 8112) ordinary 
Portland cement, as required in the 
work, from reputed manufacturer of 
cement, having a production 
capacity of one million tones per 
annum or more, one million tones 
per annum or more, such as ACC 
L&T, J.P. Rewa, Vikram Shri 
Cement, Birla Jute and cement 
corporation of India etc. as approved 
by Ministry of Industry, Govt of 
India and holding license to use ISI 
certification mark for their product 
whose name shall be got approved 
from Engineer-in-charge. Supply of 
cement.     

The contractor shall procure 33 grade (conforming to IS 
269_ or 43 grade (conforming to IS:8112) ordinary 
Portland cement, as required in the work, from reputed 
manufacturer of cement, having a production capacity of 
one million tones or more , such as ACC, L&T, J.P. Rewa, 
Vikram shri Cement, Birla Jute and cement corporation of 
India etc. i.e. agencies approved Ministry of Industry, govt. 
of India and holding license to use ISI certification mark 
for their project. The tender accepting also submit a list of 
names of cement manufactures, which they propose to use 
in the work.  The tender accepting authority reserves right 
to accept or reject name(s) of cement manufacture(s), 
which the tenderer proposed to use in the work.  No change 
in the tendered rates will be accepted if the tender 
accepting authority does not accept the list of cement 
manufactures, given by the tenderer, fully or partially, 
supply of cement…………. 

  
Chief Engineer of Zones are to change the brand in the condition for cement depending upon 

availability in local market. If needed.  Instruction in this respect can be issued by them at regular intervals.  
  
The name of cement manufactures should be finalized after taking into consideration the suggestion of 

contractors during a perbid meeting 
 
For smaller value works, where perbid meeting is not necessary, the NIT approving authority shall have 

to specify the approved names.  
 
 Similar conditions for cement of other types like slag cement etc. may be incorporated wherever 

required by the NIT approving authority by providing for relevant BIS codes, suitable brands of cement and 
technical circulars issued by the department.  

 
 

Superintending Engineer (C & M) 
 

Issued from file No. CSQ/CM29 (4)/2004 
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CORRECTION SLIP 

 

i) Wherever, there is a reference of CPWD officers it shall construed to mean officers 

and other staff of Agricultural Produce Marketing Committee as applicable therein. 

 

ii) The reference of government in the tender form shall constructed to means 

Agricultural Produce Marketing Committee in connection with payments or other 

contractual implications.  For all acts and regulations the reference of Govt. and the 

orders of government shall be followed. 

 

iii) The contractor shall obtain a valid licence of the enrolment in Delhi Labour Welfare 

Board regarding contribution/statutory Deposit under the Bombay Labour Welfare 

Fund Act, 1953 as extended to NCT of Delhi. Contractor shall deposit all the statutory 

dues with the Delhi Labour Welfare Board directly. 

iv) In addition to Clearance Certificate from Labour Officer as per clause-45 of the 

General conditions of the Contract. The contractor has to produce a clearance 

certificate from “Welfare Commissioner. Delhi Labour Welfare Board for getting the 

Security Deposit of the work refunded. 

 

 
 

                                                                                          EXECUTIVE ENGINEER 
                                                                                          Agricultural Produce Marketing Committee 

 
 

FAIR WAGES SCHEDULE 
 

The latest minimum fair wages schedule as in force in Delhi Admn. At the time of opening of tender shall be 
applicable
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AGRICULTURAL PRODUCE MARKETING COMMITTEE 

(Market Of National Importance) 
New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 

 
NAME OF WORK: Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on roads in NSM, 

Azadpur 
 
S.NO. Description of Item QTY. UNIT RATE 

 (In Figure & Words)  
AMOUNT 

1 Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth level : 
1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) 

348 Cum    

2 Providing and applying 2.5 mm thick road marking strips (retroreflective) of specified 
shade/ colour using hot thermoplastic material by fully/ semiautomatic thermoplastic 
paint applicator machine fitted with profile shoe, glass beads dispenser, propane tank 
heater and profile shoe heater, drivenby experienced operator on road surface including 
cost of material, labour,T&P, cleaning the road surface of all dirt, seals, oil, grease 
andforeign material etc. complete as per direction of Engineer-in-charge and accordance 
with applicable specifications. 

781 Sqm    

3 Providing Retro-reflective regulatory sign board of size 900 mm dia meter made out of 2 
mm thick aluminium sheet, face to be fully covered with high intensity encapsulated lens 
type retro -reflective sheeting as approved by Engineer-in-charge . Letter, symbols, 
borders etc. will be as per IRC - 67 with required colour scheme on the boards and with 
the high intensity grade A. The aluminium sheet to be riveted to M.S. frame of angle iron 
of size 40x40x4 mm. The boards will be fixed to 1 No. 50x50 mm square post made of M.S. 
angle 50x50x4 mm, 4 m long welded to the frame with adequate anti-theft arrangement 
.Sheet work to be painted with two or more coats of synthetic enamel paint over an under 
coat (primer) and back side of aluminium sheet to be painted with two or more coats of 
epoxy paint including appropriate priming coat complete in all respects as per direction of 
Engineer-in-charge. 

20 Sqm    

 
Jr. Engineer                           Asstt. Engineer                           Executive Engineer  

 
I/we have read the conditions of contract carefully and am/are ready to carry out the same job at the rate mentioned against each item of the 
above mentioned schedule. 
 
 

Signature of the contractor with Seal 
                                                            



AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

Name of Work: Repair works like filling pot holes, fixing of retro reflective board at exit gate and 
road marking on roads in NSM, Azadpur 

  
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
INDEX 

 
 

S. No. Description Page No. 

1. NOTICE OF E-TENDERING 1 

2. Notice Inviting Tenders (PWD-6) 2 

3. Item Rate Tenders (PWD-8) 5 

4. Correction Slip 16 

5 Schedule of Quantities 17 

 
This NIT contains 18 pages marked as Sl. No. 1 to 17 
 
 
 
        

Executive Engineer, 
APMC, AZADPUR 
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AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
 
Date of release of tender through e-procurement solution: 27/08/2018 
 
Further details can be seen at website https://govtprocurement.delhi.gov.in  

Executive Engineer, 
APMC, AZADPUR 

 

 
NOTICE OF E-TENDERING 

 

  

            Item rate e-tenders are invited for the under mentioned works on behalf of Secretary, Agricultural 
Produce Marketing Committee, Azadpur and opened online in the office of Secretary, APMC, Azadpur. 
 

     

S.No. Tender ID Name of Work Estimated Cost/ 
Earnest money 
(In Rupees) 

Last Date/ Time of 
Receipt of Tenders 

1 2018_DAMB_ Renovation of 7 Nos. 
Existing Piaos at NSM 
Azadpur 

Rs. 24,85,768/- 
Rs. 49800/- 

 

10/09/2018      
upto 1300Hrs. 

2 2018_DAMB_ Repair and Re-
Construction of Steps 
with RCC and providing 
and Fixing steel buffer 
at Fruit and Vegetable 
Market 

Rs. 23,52,786/- 
Rs. 47100/- 

 

10/09/2018      
upto 1300Hrs. 

3 2018_DAMB_ Repair works like filling 
pot holes, fixing of retro 
reflective board at exit 
gate and road marking 
on roads in NSM, 
Azadpur 

21,04,025/-   
42100/- 

10/09/2018      
upto 1300Hrs. 

4 2018_DAMB_ Construction of 
boundary wall at exit 
road along with closing 
repair of boundary wall 
at entry road and 
Bharolla Road in NSM, 
Azadpur 

Rs. 19,33,851/- 
Rs. 38700/- 

 

10/09/2018      
upto 1300Hrs. 

5 2018_DAMB_ Procurement of 
Maintenance Material 
for NSM, Azadpur 

10,54,970/-   
21100/- 

10/09/2018      
upto 1300Hrs. 
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P.W.D. – 6 

NOTICE INVITING TENDER 
 
 Sealed item rate e-tenders are invited for the under mentioned work on behalf of Secretary, 
Agricultural Produce Marketing Committee, Azadpur from the approved & eligible contractors of CPWD, 
MES, MCD, DDA, NDMC, P&T, Railways, DJB and Irrigation & Flood Control  who have adequate past 
experience of the works for similar nature and completed successfully atleast three works of similar nature 
and magnitude equivalent to the 40% of the estimated cost or two works of 50% of estimated cost or one 
work of 80% of estimated cost as during the last seven years.  The tenders will be opened in the office of the 
Secretary, APMC, New Office Complex, NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. in the 
presence of tenderers or their authorized representatives who may like to attend.  
Name of Work:  “Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 
Estimated Cost : Rs. 21,04,025/-      
Earnest Money: Rs. 42100/-        
 

 
1.2 1. The tenderer shall also submit the following documents: 

 
(i) Scanned copy of Earnest Money. However, Earnest Money in original is to be submitted in 

the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33 as mentioned in the Para 5 below. 
 

(ii) Scanned copy of  GST Number. 
 

(iii) Scanned copy of  PAN Number as issued by Income Tax department 
 

(iv) Scanned copy of Valid Registration Certificate of appropriate category. 
 

(v) Scanned copy of experience certificates issued by the concern department. 
 

(vi) Original mode of Earnest Money as stated above shall have to be submitted to the Secretary, 
APMC, Azadpur in sealed envelope with name of work written on the envelope up to 
14.30Hrs on dated 10/09/2018. Failure to furnish the original mode of earnest money 
and all relevant documents on the due date and time will entail rejection of bid.  

2. Online Tender Bid shall consist of tender form and Schedule of Quantity.  
 

3. The tenders can be uploaded on website upto 13.00 hours on 10/09/2018  
3 (i) The Technical Bids will be opened online on 10/09/2018 at 15.00 hours for scrutiny by the 

Executive Engineer, APMC, New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, 
Delhi-33. The technical bids will be evaluated against the specified parameters/ criteria and 
the result of technical evaluation will be displayed on the website 
https://govtprocurement.delhi.gov.in  which can be seen by all the bidders who participated in 
the Tenders.  

 
 3 (ii) The Financial Bids shall be opened after opening of the Technical Bid for those tenderers 

who fulfill the eligibility criteria and the required documents found in order under Technical 
bid, otherwise the Financial bid shall not be opened. If any of the above dates happens to be 
holiday, the next working day will be considered for all purposes. Conditional tender shall not 
be considered..  

4. Tender shall be valid for 90 days form the date of opening of Financial bid. APMC reserves the 
right to reject any or all tenders without assigning any reason.  
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2. Agreement shall be drawn with the successful tenderer on prescribed Form No. CPWD 8, which is 

available as a Govt. of India Publication. Tenderer shall quote his rates as per various terms and 
conditions of the said form, which will form part of the agreement. 
 

3. The time allowed for carrying out the work will be 3 Month from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with 
the phasing, if any, indicated in the tender documents. 
 

4. The site for the work is available or the site for the work shall be made available in parts as specified 
below. 
 

5. Tender documents consisting of plans, specifications, the schedule of quantities of the various 
classes of work to be done and the set of terms & conditions of contract to be complied with by the 
contractor whose tender may be accepted and other necessary documents can be seen in the office of 
the Executive Engineer, APMC, Azadpur, between hours of 11.00 AM & 04.00 PM everyday 
except on Sundays and Public holidays. Tender documents, excluding standard form, can be 
downloaded from the website https://govtprocurement.delhi.gov.in  free of cost and shall be 
uploaded on website alongwith the following: -  
Earnest money Rs. 42100/-  in the form of fixed deposit  / Pay order/demand draft of a scheduled 
bank issued in favour of , APMC, Azadpur.  Xerox copy of the above is to be scanned and 
uploaded along with the tender and the original fixed deposit / Pay order/demand draft of a 
scheduled bank shall be deposited in sealed envelope with name of work and due date written on the 
envelope, in the office of Secretary, APMC,New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, 
Azadpur, Delhi-33.  Failure to furnish the fixed deposit of a scheduled bank/ Pay order/demand draft 
of a scheduled bank will entail rejection of bid. 
 
 

6. Tenders will be received through e-tendering only.  
7. The contractor, whose tender is accepted, will be required to furnish performance guarantee of 5% 

(Five percent) of the tendered amount within the period specified in Schedule ‘F’. This guarantee 
shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at call 
receipt of any scheduled bank/ Bankers’s Cheque of any scheduled bank/ Demand draft of any 
scheduled bank/Pay order of any scheduled bank or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as indicated in Schedule 
‘F’ including the extended period if any, the Earnest Money deposited by the contractor shall be 
forfeited automatically without any notice to the contractor.  

1. Copies of other drawings and documents pertaining to the works will be open for inspection by the 
tenderers at the office of the above-mentioned officer. 

  Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for 
workers and all other services required for executing the work unless otherwise specifically provided 
for in the contract documents. Submission of a tender by a tenderer implies that he has read this 
notice and all other contract documents and has made himself aware of the scope and specifications 
of the work to be done and local conditions and other factors having a bearing on the execution of 
the work.  

9.  The competent authority does not bind himself to accept the lowest or any other tender and reserves 
to himself the authority to reject any or all the tenders received without the assignment of any 
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reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

10.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 
tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

11. The competent authority reserves to himself the right of accepting the whole or any part of the tender 
and the tenderer shall be bound to perform the same at the rate quoted. 

12. The contractor shall not be permitted to tender for works in the CPWD / PWD Circle (responsible for 
award and execution of contracts) in which his near relative is posted as Divisional Accountant or as 
an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any capacity or 
are subsequently employed by him and who are near relatives to any gazetted officer in the Public 
Works Department or in the Ministry of Urban Development. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department. 

13. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to work as a contractor 
for a period of two years after his retirement from Government service, without the previous 
permission of the Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found any time to be such a person who had not obtained the 
permission of the Government of India as aforesaid before submission of the tender or engagement 
in the contractors service. 

14. The tender for the works shall remain open for acceptance for a period of 90 (ninty) days from the 
date of opening of tenders. If any tenderer withdraws his tender before the said period or issue of 
letter of acceptance, which ever is earlier or makes any modifications in the terms and conditions of 
the tender which are not acceptable to the department, then the APMC shall, without prejudice to any 
other right or remedy, be at liberty to forfeit entire the said earnest money as absolutely.  

15. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days 
from the stipulated date of start of the work sign the contract consisting of: - 

 
a) The notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming the tender as issued at the time of  invitation of tender and acceptance 
thereof together with any correspondence leading thereto. 

b) Standard. P.W.D. Form 8 - Corrected / modified upto date. 
 

 
Signature of Executive Engineer 

APMC, Azadpur 
 
 

* ………………………………….. 
For & on behalf of Secretary APMC,Azadpur 
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C.P.W.D-8 

 
 

AGRICULTURAL PRODUCE MARKETING COMMITTEE 
(Market Of National Importance) 

New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 
 

 
Item Rate Tender & Contract for Works 

Tender for the work of: Repair works like filling pot holes, fixing of retro reflective board  at exit gate 
and road marking on roads in NSM, Azadpur 

     
(i) To be uploaded on website by 13.00 hours on 10/09/2018       

 

(ii) To be opened online in the office of  Secretary, APMC,New Office Complex,  NFM- Ph.-

II, Sarai Pipal Thalla, Azadpur, Delhi-33: 

i.  Technical Bid at 15:00 Hrs. on 10/09/2018      and financial Bid shall be opened 

after Technical Bid 

 
TENDERER 

 
 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
 I/We hereby tender for the execution of the work specified for the President of India within the time 

specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 
 I/We agree to keep the tender open for Ninty (90) days from the due date of submission thereof and 

not to make any modifications in its terms and conditions. 
 If I/we fail to furnish the prescribed performance guarantee within prescribed period, I/we agree that 

the said Secretary, APMC, Azadpur or his successors in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/we fail to 
commence work as specified, I/we agree that Secretary, APMC, Azadpur or his successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
earnest money and the performance guarantee absolutely, otherwise the said earnest money shall be 
retained by him towards security deposit to execute all the work referred to in the tender documents 
upon the terms and conditions contained or referred to therein and to vary out such deviations as may 
be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 
12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or both 
Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in 
the retendering process of the work. 
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  I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

 Dated **…………………. 
   
 Witness:** 

Address:** 

Occupation:**   
     

ACCEPTANCE 
 

 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for and on behalf of the Secretary, APMC, Azadpur for a sum of 

 Rs.*________________(Rupees*______________________________________________________

___________) 

 The letters referred to below shall form part of this contract Agreement:- 

 a)* 

b)* 

c)* 

 Dated* ………………… 

 
 
* To be filled by EE 
** To be filled by Contractor 

 

** 
Signature of Contractor 

Postal Address 

For & on behalf of the Secretary, APMC, 

Azadpur  

Signature *__________________________ 

Designation: Executive Engineer 
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SCHEDULES 

SCHEDULE ‘A’ 
 
Schedule of quantities (Enclosed.)    As per schedule attached.  
 
SCHEDULE ‘B’ 
 
Schedule of materials to be issued to the contractor. 
S.No. Description  

Of item 
Quantity Rates in figures & 

Words at which the 
material will be charged 
to the contractor  

Place of Issue  

1 2 3 4 5 
NIL 

 

SCHEDULE ‘C’ 
 
Tools and plants to be hired to the contractor. 

S.No. Description Hire charges per day. Place of Issue 
1 2 3 4 

NIL 
 

SCHEDULE ‘D’ 
 
Extra schedules for specific requirements  / documents for the work, if any. 
 

NIL 
SCHEDULE ‘E’ 
 
Schedule of component of Cement, Steel, Other Materials, Labour etc. for price escalation.  
 

NIL 
SCHEDULE ‘F’ 
Reference to General Conditions of contract. 
 
Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on 
roads in NSM, Azadpur  

 
Estimated cost of work. Rs. 21,04,025/-      
 
(i) Earnest Money     Rs. 42100/-       /- 
 
(ii) Performance Guarantee  = 5% (five percent) of the tendered value.  
 
(iii) Security Deposit : 5% (five percent) of the tendered value.  
GENERAL RULES & DIRECTIONS: 
 
Officer inviting tender                             Executive Engineer,  
Maximum percentage for quantity                  APMC,Azadpur  
of items of work to be executed                       



 

 

- 8 -
beyond which rates are to be 
determined in accordance with 
Clauses 12.2 & 12.3 See below.  
 
Definitions: 
 
2 (v) Engineer –in – charge The Executive Engineer, 
      APMC,Azadpur 
       
 
2 (viii) Accepting Authority Secretary, 
      APMC,Azadpur 
 
2 (x) Percentage on cost of materials              15%                 
 and labour to cover all 
 overheads and profits.  
 
2 (xi) Standard Schedule of Rates.  DSR 2014 with upto date correction slips.  
 
2 (xii) Department  APMC, Azadpur 
 
9 (ii) Standard PWD Form   PWD form 8, as modified & corrected    

    upto date. 
 
Clause 1 

i)   Time allowed for submission of performance guarantee 
             from the date of issue of letter of acceptance, in 10 days. 
ii) Maximum available extension beyond the  
          period as provided in (i) above, in 7 days. 

 
Clause  2 
 

Authority for fixing              
Compensation under Clause 2.  Secretary, 
  APMC,Azadpur 
   
 
Clause  5 
 Time allowed for execution of work : 3 Month  
 
 Authority to give fair and reasonable Secretary, 
 extension of time for completion APMC,Azadpur 
 of work. . 
      
 
Clause 7 
 Gross work to be done 
 together with net payment/ 
 adjustment of advances for 
 Material collected, if any, since               
 the last such payment for being  
 eligible to interim payment. -- 
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Clause 10 A 
 
Listing of testing equipment to be provided by the contractor at site lab. 
 
…………………………  As per site requirement  …………………………. 
 
Clause 10 B (ii) 
  
Whether Clause 10 B (ii) shall be applicable               No 
 
Clause 10 CA                                                                                     Not Applicable 
 
 
Clause 10CC                             N/A 
 
Clause 11 
 Specifications to be followed 
 for execution of work. CPWD specification 2009 with upto date 
                                                                        correction slips and Manufacturer specification.   
 

Clause 12  
 12.2 & 12.3)  Deviation limit beyond 
which clause 12.2 & 12.3 shall apply 
for building work 

 

 
30 %. 

 12.5)  Deviation limit beyond which 
clause 12.2 & 12.3 shall apply for 
foundation work 

 

 
100% 

Clause 16 
 Competent Authority for Executive Engineer, 
 Deciding reduced rates APMC,Azadpur 
         
 
Clause 18 
 
List of mandatory machinery, Tools & plants to be deployed by the contractor at site:- 
  
…………………………  As per site requirement …………………………. 
 
 

Clause 36   
 
(i) Minimum qualifications &   
Experience required for  
Principal Technical Representatives. 
 
(a)      For works with estimate cost put                         
           to tender more than  
           i)    Rs.10 lakhs for civil work 
           ii)   Rs.5 lakhs for elec/mach works                        Graduate or retired AE possessing 
                                                                                             at least recognised diploma    
(b)      For works with estimated cost put to 
           tender 
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           i)    More than Rs.5 lakhs but less 
                 than Rs.10 lakhs for civil works                         Recognised Diploma holder 
           ii)   More than Rs.1 lakhs but less 
                 than Rs.5 lakhs for Elect/Mech works                Recognised Diploma holder 
 
(ii) Discipline to which the Principal 
Technical Representative should 
belong.                      Civil/Elect. 
 
(iii) Minimum experience of works.        5  Years  
 
(iv)      Recovery to be affected from the   Rs.10,000/-per month for graduate.        
            Contractor in the event of not fulfilling   Rs.5,000/- per month for diploma holder. 
provision of clause 36 (i)       
Clause 42 
 
i) (a) Schedule/ statement for determining  
  theoretical quantity of cement & 
  bitumen on the basis of Delhi 
  Schedule of Rates 2014 printed by CPWD with up to date correction slips.. 
 

ii)  Variations permissible on theoretical quantities. 
(a) Cement for works with estimated                     :                  3% plus/ minus. 

Cost put to tender not more than 
Rs. 5 Lakhs.  

 

  For works with estimated cost put to                     :                  2% plus / minus 
  Tender more than Rs. 5 lakhs.    
 
b)  Bitumen All works.                      :                  2.5% plus only & 
                                          nil on minus side.  
c)  Steel Reinforcement and structural steel                :                  2% plus / minus 
  sections for each diameter, section and  
  category  
  
d)  All other materials                                                  :                   Nil 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 

SI. 
No. 

Description of Item Rates in figures and words at which recovery shall be 
made from the Contractor. Rates in schedule ‘B’ plus 
10% in case materials issued by the Department.  

  Excess beyond permissible 
variation. 

Less use beyond the 
permissible variation. 

1. Cement     
2. Steel reinforcement     
3. Structural sections   Nil  
4. Bitumen issued free    
5. Bitumen issued at stipulated 

fixed price. 
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CONDITIONS OF WORK EXECUTION  

 

1.        GENERAL CONDITIONS AND SPECIFICATIONS. 
 
1.1. Subject to the nomenclature of the item and the specification indicated hereafter, the work, in general 

shall be carried out in accordance with the CPWD specifications 2009 volume 1 to volume II, and 
manufacturer specification and  read with correction slips issued upto the date of receipt of tenders 
and relevant IS codes. 

 

1.2. Wherever reference to any Indian Standard specifications occurs in the document relating to this 
contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, 
upto the date of receipt of tender. 

 

1.3 Before commencement of the work, the contractor shall correlate nomenclature of the item with all 
the relevant architectural and structural drawings to satisfy himself that the information available 
there-from is complete and unambiguous. The figures and the written dimensions of the drawing 
shall supercede the measurement by scale. The contractor submits for approval of Engineer-in-
charge his workshop drawings and the sample of the work to be performed under the specified items 
of work before actually commencing the mass execution of work under the item. Nothing extra shall 
be payable on this account. 

 

1.4 The discrepancy in the drawing issued, if any, shall be brought to the notice of the Engineer-in-
charge for immediate decision before execution of the work. The contractor, alone, shall be 
responsible for any loss or damage occurring by the commencement of work on the basis of any 
erroneous and incomplete information and no claim, whatsoever, shall be entertained on this account. 

 

1.5 In the event of any difference or discrepancy in the description of any item or its   specifications, the 
same shall be resolved in the following sequence and decision of the Engineer-in-charge shall be 
conclusive, final and binding on the contractor. 

(a) The nomenclature of the item shall take precedence over all and anything stated elsewhere.  

 

(b) The conditions and specifications attached to the tender document shall take preference over the 
provisions of CPWD specification 2009 (Vol 1 to II) with upto date correction slip, relevant IS codes 
and manufacturer specification.  

 
 

(c) The CPWD specification 2009 vol. 1 to II shall take precedence over provisions of relevant IS codes. 

 
 

(d) In case, it is not possible to resolve the issue with the help of tender documents the provision of 
relevant IS codes shall be relied upon. 

 
 

(e) In case, it is not possible to resolve the issue with the help of any of the above documents, the 
decision and direction of the Engineer-in-charge shall be followed for execution and completion of 
any item of work. 

 

2. SITE INSPECTION 
 
2.1 The tenderer shall acquaint himself with the proposed site of work, its sub-soil strata, underground 

water table and its approach roads before quoting his rate.   

 

2.2 If for any reasons, any part of the site is not available temporarily for some time or part of the work 
under the contract, the agreed construction schedule shall be suitably modified and contractor shall 
diligently divert his men and materials to utilize them profitably and no claim of damages 
whatsoever shall be entertained on this account.  However, the contractor shall be allowed extension 
of time for completing the work as deemed fit by the competent authority.  

3. ARRANGEMENTS FOR WORK EXECUTION 
3.1       ELECTRICITY  
 The contractor shall make his own arrangement for obtaining electric connections required for 

execution of work and make necessary payments directly to the electricity department concerned and 
nothing extra shall be payable on this account. 

3.2 WATER 
3.2.1 The contractor shall make his own arrangement for water suitable for construction. 
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3.2.2 The water for construction work, if drawn from underground source, shall be got tested 

quarterly from the laboratory approved by the Engineer-in-Charge to ensure its suitability for 
construction.  The charges for these tests and related arrangement shall be borne by the contractor.  
In the event of the water found unsuitable for construction, the contractor shall make alternative 
arrangement for suitable water to the satisfaction on the Engineer-in-Charge. 

3.3 INSTRUMENTS/EQUIPMENTS 
The contractor shall provide at his own cost instruments suitable for surveying, weighing and 
measuring purpose at the site of the work as may be necessary for execution of the work. 

 

All tools, plant and machinery provided by the contractor shall, even brought to the site, be deemed 
to be exclusively intended for construction and completion of this work and the contractor shall not 
remove the same or any part thereof without the consent of the Engineer in charge. 

3.4    CONSTRUCTION WORKERS WELFARE CESS 
1% of gross value of work done shall be deducted from each bill as Construction Workers Welfare 

Cess.  The tender rates shall deemed to include this cess. 

4.0 MATERIAL TO BE PROCURED BY CONTRACTOR 
 
4.1 All material to be incorporated in the work shall be in accordance with the specification laid down. 

The tenderer shall use the materials bearing ISI Certification Mark unless otherwise specified or 
allowed in writing by the Engineer-in-Charge.  Any material banned by the department shall not be 
used in the work. 

4.2 The contractor shall submit to the Engineer-in-Charge samples of all materials for approval.  These 
approved samples shall be preserved and retained in the custody of the Engineer-in-Charge as 
standards of materials till the completion of the work.  The cost of such samples shall be borne by the 
contractor and nothing extra shall payable on this account over the Agreement rates. 

4.3 The contractor shall be required to get necessary tests carried out on materials/ work from an 
approved laboratory as per the direction of the Engineer-in-Charge. 

4.4 In case any material/work is found sub – standard the same shall be rejected by the Engineer-in-
Charge and the same shall be removed from the site of work within 48 hours, failing which the same 
shall be got removed by the Engineer-in-Charge at the risk and the cost of the contractor without 
giving any further notice and time. 

5.0 TESTING OF MATERIALS 
5.1 In order to ensure quality of work during its execution, the Engineer-in-Charge may require samples 

for mandatory or routine testing of materials. All cost of these samples, their packaging, conveyance 
from the site to the testing laboratory and return, shall be borne by the contractor. 

                                                              
5.2 Even ISI marked material may be subjected to quality test at the discretion of the Engineer-in-

Charge.  Whenever ISI marked materials are brought to the site of work the contractor shall, if 
required by the Engineer-in-Charge, furnish Manufacturer’s test certificate or test certificate from 
approved testing laboratory to establish that the materials produced by the contractor, satisfy the 
provision of relevant IS codes.  However cement/steel will be necessarily tested before start of work 
and will not be used till test certificates are obtained and approved by Engineer-in-Charge. 

5.3 All Testing charges shall be borne by the contractor.  
6.0 MEASUREMENT 
 The work shall be executed and measured in metric system.  The metric dimensions given in the 

schedule of quantities and drawing etc. shall be followed.  The dimensions in FPS units (wherever 
indicated, are for guidance only).  The drawings shall not be measured to scale and only dimension 
indicated in figures shall be followed. 

7.0 RATES 
7.1 The contractor shall be responsible for completing the work and for satisfying all terms and 

conditions of the Contract without any extra payment over his quoted rates unless otherwise 
specified.  The contractor shall quote his rates for various items of work accordingly and no claim 



 

 

- 13 -
whatsoever shall be entertained for any incidental work involved in the execution of the work 
as per the nomenclature of the item and the specification indicated in the tender documents. 

7.2 Subject to the nomenclature of the item as per schedule of quantities, the specifications indicated in 
the tender documents, the rates quoted shall include cost of all materials including royalty and taxes 
if any, labour, sundry inputs, execution of the work at all heights, level, in all shapes and for all 
leads, lifts and depth including scaffolding etc., overhead charges and contractor’s profit. 

                                                           
7.3 The rates shall be inclusive of making design, pattern and execution of work as per Architectural and 

Structural drawings. 
 

7.4 The rates shall be inclusive of making any holes in walls/RCC work for fixing any framework and 
making good the structure to its original shape and finish.  

 

7.5 The rates shall be inclusive of working under water and adverse conditions and including pumping 
out or bailing out water, unless otherwise specified in the nomenclature.  This will includes water 
encountered from any source such as rains, floods, any other cause whatsoever and including sub- 
soil water.  

 

7.6 The rates shall be inclusive of cost of cement slurry used over base surface of concrete work for old 
work for better bond with the under layer unless otherwise specified in the nomenclature of the item.  
Such use of cement slurry shall not be considered for working out the theoretical consumption of 
cement quantity.  

 

8.0 CO – ORDINATION WITH OTHER CONSTRUCTION AGENCIES  

 

8.1 Other agencies doing works related with this project will also simultaneously execute the work and 
the contractor shall afford necessary co-ordination for un-hindered completion of this sub-work. 

 

8.2 The contractor shall leave necessary holes, opening etc.  as may be directed by the Engineer-in-
Charge for laying, burring or fixing, conduits, pipes, boxes, hooks, fans etc.  Conduits for electrical 
wiring/cable will be laid in a way that leave enough space for concreting and do not adversely affect 
the structural members. 

 

8.3   The contractor shall continue to maintain watch and ward to safeguard the Govt.  
property in  his possession until the same is formally handed over as per direction of the Engineer-
in- Charge.  Nothing extra over agreement rates shall be paid on this account. 

 

9.0 SECURITY AND SAFETY MEASURES  
 

9.1 The contractor shall take care of all safety precautions pertaining to construction of the works, such 
as excavation, trenching, blasting, demolition, provision of scaffolding, ladder, working platforms, 
gangways, mixing asphalted materials, electric arc/gas welding, use of hoisting and construction 
machinery. He shall be governed by relevant provisions of CPWD safety code and as directed by the 
Engineer-in-Charge and nothing extra shall be payable on this account. 

9.2 On account of security consideration, some restrictions may be imposed by the security staff on the 
working and / movement of men and materials etc. the contractor shall be bound to follow all such 
restrictions / instructions and he shall organize his work accordingly. 

9.3 The contractor shall take all precautions to avoid accident by exhibiting necessary caution boards day 
and nights; speed limit boards red flag, red lights and providing barriers.  He shall be responsible for 
all damages and accidents caused to existing/new work due to negligence on his part.  No hindrance 
shall be caused to traffic during the execution of the work. 

9.4 The contractor shall be responsible for the watch and ward of the buildings, safety of all fittings and 
fixtures including sanitary and water supply fitting and fixtures against pilferage and breakage during 
the period of installation and thereafter till the building is physically handed over to the department. 

 

9.5 In order to indemnify the department for any claim on account of damage to the adjacent 
properties/structures he shall insure against such claim that may arise out or due to work done by him 
before commencement of the actual work and nothing extra shall be paid on this account. 

 

9.6 The contractor shall take all preventive measures against any damage caused by rain, snowfall, 
floods or any other natural calamity, whatsoever during the execution of the work.  The contractor 
shall be fully responsible for any damage to the Govt. property and to the work for which the 
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payment has been advanced to him under the contract.  The contractor shall maintain an 
insurance policy against damage to the work executed for an amount at least equal to the payment 
received by him against the work done.  Nothing extra shall be payable to the contractor for 
maintaining such insurance policy.  

 

10.0 COMPLIANCE TO GOVT. REGULATIONS AND BUILDING BYE LAWS 
10.1 The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges, which 
he may be liable. 

10.2 The contractor shall give due notice to Municipal, Police and / or other authorities that may be 
 required under the law/rules under force in the area and obtain all requisite license for 
 temporary obstructions/enclosure and pay all charges which may be liable on account of his 
 execution of the work under the agreement.  Nothing extra shall payable on this account. 

10.3     “Provision for labour camp: 
             The contractor shall have to make his own arrangement for housing facilities for staff and labour 

away from construction site and shall have to transport the labour to and fro between construction 
site and labour camp at his own cost. No labour huts will be allowed to be constructed at the project 
site except a few temporary sheds for chowkidars and storekeepers. The decision about how may 
huts can be allowed for chowkidars and storekeepers at project site shall rest with the Engineer-in-
charge and the contractor   shall have no claim on this account.”   

10.4 Contractor shall have registration of construction workers under the Delhi Building & Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the rules 
frame thereunder with the Delhi Building & Other Construction Workers’ Welfare Board. 

 

11. Security Deposit Deduction. 
 A sum @ 5% of the gross amount of the bill shall be deducted from each running bill of the 

contractor, till the sum alongwith the sum already deposited as earnest money amounts to security 
deposit @ 5% of the tendered amount of the work. 
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OFFICE MEMORANDUM 

No. DGW/CON/202 
ISSUED BY AUTHORITY OF DIRECTOR GENERAL OF WORKS 

 

Nirman Bhawan, New Delhi                                                             dated 
10/09/2004 

 
Existing Modified 

Contractor shall procure 33 grade 
(conforming to IS 269) or 43 grade 
(conforming to IS: 8112) ordinary 
Portland cement, as required in the 
work, from reputed manufacturer of 
cement, having a production 
capacity of one million tones per 
annum or more, one million tones 
per annum or more, such as ACC 
L&T, J.P. Rewa, Vikram Shri 
Cement, Birla Jute and cement 
corporation of India etc. as approved 
by Ministry of Industry, Govt of 
India and holding license to use ISI 
certification mark for their product 
whose name shall be got approved 
from Engineer-in-charge. Supply of 
cement.     

The contractor shall procure 33 grade (conforming to IS 
269_ or 43 grade (conforming to IS:8112) ordinary 
Portland cement, as required in the work, from reputed 
manufacturer of cement, having a production capacity of 
one million tones or more , such as ACC, L&T, J.P. Rewa, 
Vikram shri Cement, Birla Jute and cement corporation of 
India etc. i.e. agencies approved Ministry of Industry, govt. 
of India and holding license to use ISI certification mark 
for their project. The tender accepting also submit a list of 
names of cement manufactures, which they propose to use 
in the work.  The tender accepting authority reserves right 
to accept or reject name(s) of cement manufacture(s), 
which the tenderer proposed to use in the work.  No change 
in the tendered rates will be accepted if the tender 
accepting authority does not accept the list of cement 
manufactures, given by the tenderer, fully or partially, 
supply of cement…………. 

  
Chief Engineer of Zones are to change the brand in the condition for cement depending upon 

availability in local market. If needed.  Instruction in this respect can be issued by them at regular intervals.  
  
The name of cement manufactures should be finalized after taking into consideration the suggestion of 

contractors during a perbid meeting 
 
For smaller value works, where perbid meeting is not necessary, the NIT approving authority shall have 

to specify the approved names.  
 
 Similar conditions for cement of other types like slag cement etc. may be incorporated wherever 

required by the NIT approving authority by providing for relevant BIS codes, suitable brands of cement and 
technical circulars issued by the department.  

 
 

Superintending Engineer (C & M) 
 

Issued from file No. CSQ/CM29 (4)/2004 
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CORRECTION SLIP 

 

i) Wherever, there is a reference of CPWD officers it shall construed to mean officers 

and other staff of Agricultural Produce Marketing Committee as applicable therein. 

 

ii) The reference of government in the tender form shall constructed to means 

Agricultural Produce Marketing Committee in connection with payments or other 

contractual implications.  For all acts and regulations the reference of Govt. and the 

orders of government shall be followed. 

 

iii) The contractor shall obtain a valid licence of the enrolment in Delhi Labour Welfare 

Board regarding contribution/statutory Deposit under the Bombay Labour Welfare 

Fund Act, 1953 as extended to NCT of Delhi. Contractor shall deposit all the statutory 

dues with the Delhi Labour Welfare Board directly. 

iv) In addition to Clearance Certificate from Labour Officer as per clause-45 of the 

General conditions of the Contract. The contractor has to produce a clearance 

certificate from “Welfare Commissioner. Delhi Labour Welfare Board for getting the 

Security Deposit of the work refunded. 

 

 
 

                                                                                          EXECUTIVE ENGINEER 
                                                                                          Agricultural Produce Marketing Committee 

 
 

FAIR WAGES SCHEDULE 
 

The latest minimum fair wages schedule as in force in Delhi Admn. At the time of opening of tender shall be 
applicable
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AGRICULTURAL PRODUCE MARKETING COMMITTEE 

(Market Of National Importance) 
New Office Complex,  NFM- Ph.-II, Sarai Pipal Thalla, Azadpur, Delhi-33. 

 
NAME OF WORK: Repair works like filling pot holes, fixing of retro reflective board  at exit gate and road marking on roads in NSM, 

Azadpur 
 
S.NO. Description of Item QTY. UNIT RATE 

 (In Figure & Words)  
AMOUNT 

1 Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth level : 
1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) 

348 Cum    

2 Providing and applying 2.5 mm thick road marking strips (retroreflective) of specified 
shade/ colour using hot thermoplastic material by fully/ semiautomatic thermoplastic 
paint applicator machine fitted with profile shoe, glass beads dispenser, propane tank 
heater and profile shoe heater, drivenby experienced operator on road surface including 
cost of material, labour,T&P, cleaning the road surface of all dirt, seals, oil, grease 
andforeign material etc. complete as per direction of Engineer-in-charge and accordance 
with applicable specifications. 

781 Sqm    

3 Providing Retro-reflective regulatory sign board of size 900 mm dia meter made out of 2 
mm thick aluminium sheet, face to be fully covered with high intensity encapsulated lens 
type retro -reflective sheeting as approved by Engineer-in-charge . Letter, symbols, 
borders etc. will be as per IRC - 67 with required colour scheme on the boards and with 
the high intensity grade A. The aluminium sheet to be riveted to M.S. frame of angle iron 
of size 40x40x4 mm. The boards will be fixed to 1 No. 50x50 mm square post made of M.S. 
angle 50x50x4 mm, 4 m long welded to the frame with adequate anti-theft arrangement 
.Sheet work to be painted with two or more coats of synthetic enamel paint over an under 
coat (primer) and back side of aluminium sheet to be painted with two or more coats of 
epoxy paint including appropriate priming coat complete in all respects as per direction of 
Engineer-in-charge. 

20 Sqm    

 
Jr. Engineer                           Asstt. Engineer                           Executive Engineer  

 
I/we have read the conditions of contract carefully and am/are ready to carry out the same job at the rate mentioned against each item of the 
above mentioned schedule. 
 
 

Signature of the contractor with Seal 
                                                            


